
Tender 

Town of Gander 

Invitation to Tender 

Bids will be received up to the date and time indicated below for the following tender: 

Tender Number: OC24-08 Infrastructure Upgrading 2024 Contract # 2 Street Resurfacing 

Closing: 

Opening: 

Thursday  July 22nd, 2024, at 2:00:00 p.m. local time 

Thursday  July  22nd , 2024, at 2:30:00 p.m. local time 

This contract generally consists of but is not limited to the supply of all labour, plant and materials 
necessary to complete upgrading and paving of several streets within the Town of Gander.  

Paper copies and drawings are available at the Town Hall for a cost of $46.00 (HST Inc) 

There is no charge for Electronic copies. 

Tender documents may be obtained from the Town of Gander website or e-mail your request to 
tenders@gandercanada.com   

Tenders can be couriered, or hand delivered in a sealed envelope, clearly marked on outside as to its 
contents and vendor name, to the Procurement Officer 100 Elizabeth Drive, Gander, NL A1V 1G7 up to 
closing of tender, Tenders will be opened in public at 2:30:00 p.m. Local Time. 

The Town of Gander does not bind itself to accept the lowest or any bid for this tender. 

Suzanne White 
Procurement Officer 



TOWN OF GANDER 

INFRASTRUCTURE UPGRADING 2024 
CONTRACT #2 

Street Resurfacing 24-302

Town of Gander 
Engineering Department 

100 Elizabeth Drive 
Gander, NL A1V 1G7 

Gas Tax Project #: 89-2024-8282 
Town of Gander Tender #: OC24-08 

Issue for Approval – June 19, 2024 
Issue For Tender – July 9, 2024 

Issue For Construction –   

06/28/24 



SPECIFICATION NOTICE 

"THESE PROJECT DOCUMENTS HAVE BEEN PREPARED FOR 
USE WITH AND REQUIRE BEING READ IN CONJUNCTION 
WITH THE MUNICIPAL WATER, SEWER AND ROADS MASTER 
CONSTRUCTION SPECIFICATIONS, LATEST REVISION, AS 
PUBLISHED BY THE DEPARTMENT OF TRANSPORTATION 
AND INFRASTRUCTURE, PROVINCE OF NEWFOUNDLAND 
AND LABRADOR. THIS PUBLICATION IS AVAILABLE ON THE 
DEPARTMENT’S WEB SITE UNDER PUBLICATIONS AT THE 
FOLLOWING LINK: 

https://www.gov.nl.ca/ti/files/MI-Municipal-Water-Sewer-Roads-Master-Construction-
Specifications-May-2024.pdf

Please review all the changes published in 
revised 2024 edition 



TOWN OF GANDER OH&S Advisory Notice 

BIDDERS ARE ADVISED THAT PRIOR TO AWARD OF 
CONTRACT THEY WILL BE REQUIRED TO BE FAMILIAR WITH 
AND ACKNOWLEDGE COMPLIANCE WITH THE TOWN OF 
GANDER’S OCCUPATIONAL HEALTH AND SAFETY 
CONTRACTOR SAFETY PROGRAM.   

COPIES OF THE TOWN OF GANDER’S CONTRACT SAFETY 
PROGRAM ARE AVAILABLE BY CONTACTING THE TOWN OF 
GANDER’S PROCUREMENT OFFICER AT (709)651-2931 OR 
BY EMAIL AT swhite@gandercanada.com  
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1. INTERPRETATION

(a) This document shall be governed by and interpreted in accordance with
the laws of the Province of Newfoundland and Labrador and the laws
of Canada.

(b) Where the Contractor consists of more than one person, the 
obligations of the Contractor shall be joint and several.

(c) If any provision of this Contract is void, illegal, invalid or 
unenforceable; it shall be severable from the Contract and shall not 
invalidate or impair the remaining provisions of the Contract.

(d) The Contractor is acknowledged to be an independent contractor  and
neither the Contractor, nor any officer, servant nor agent of the 
Contractor is deemed to be an employee of the Owner.

(e) The Contract constitutes the entire agreement between the Owner  and
the Contractor. There are no other agreements of any kind  other than
those contained within the Contract.

2. OPEN CALL FOR BIDS

(a) Envelopes containing the bid are to be clearly marked:

Bid for:

Town of Gander

Project No.     __OC 24-08

(b) Project Name: Infrastructure Upgrading 2024 – Street Resurfacing 24-302 

Addressed to:

Procurement Officer

Town of Gander

100 Elizabeth Drive

Gander, NL,  A1V 1G7
(709) 651-2931

The name and address of the bidder and the closing time must be 
shown on the envelope. 

(b) Bids must be received on or before the exact closing time and date
indicated in the advertisement. BIDS RECEIVED AFTER THAT
TIME WILL NOT BE CONSIDERED OR OPENED.
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(c) The Form of Agreement is included in the Contract Documents at
the time of the Open Call for Bids for the purpose of information to
Bidders and shall not be completed at the time of Bid submission.

(d) Before submitting a Bid, Bidders shall carefully examine the
Contract Documents and the site of the proposed work and fully
inform themselves of the existing conditions and limitations. No
subsequent allowance under the Contract Documents will be
considered for any Bidder who had failed to become familiar with all
aspects of the work.

(e) By submitting a Bid, a Bidder represents to the Owner that the
Bidder has made such examination and is satisfied as to the
conditions that will be encountered in performing the Work and as
to the requirements described in the Open Call for Bids.

(f) The Owner will not defray any expenses incurred by the bidders in
the preparation and submission of their bids.

(g) Bidders shall identify any information in the bid that may qualify for
an exemption from disclosure under subsection 39(1) of the
Access to Information and Protection of Privacy Act, 2015.

(h) This procurement is subject to trade agreements, such as the
Canada Free Trade Agreement and the Canada European Union
Comprehensive & Economic Trade Agreement, where applicable.

3. CONTRACT DOCUMENTS

(a) Notices of Open Calls for Bids will be posted on the Town of Gander
website www.gandercanada.com.

(b) The Contract Documents that form part of the Open Call for Bids
consist of the Instructions to Bidders, Electronic Bid Form,
Agreement, General Conditions, Supplementary General
Conditions, Drawings, Specifications, and any Amendments to the
Contract Documents issued during the bid period.

(c) Every interpretation of, or addition to, the Contract Documents to be
considered a valid part of the Contract Documents will be issued in
the form of a written amendments.

(d) No amendments will be issued less than five (5) days prior to the
closing date of the Open Call for Bids.

(e) Bidders are responsible for ensuring they have received all Open
Call for Bids Amendments and are advised to check the Town of
Gander website for Open Call for Bids Amendments before
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submitting their Bids. 

(f) Bidders acknowledge all amendments by submission of bid
documents

4. ENQUIRIES

(a) A Bidder is solely responsible for obtaining all information that may
be necessary in order to understand the requirements of the Open
Call for Bids and to submit a Bid in accordance with the terms and
conditions of the Open Call for Bids.

(b) If a Bidder finds errors, discrepancies or omissions in the Open Call
for Bids, the Bidder should notify the Contract Administrator of the
error, discrepancy or omission as soon as possible. If a Bidder is
unsure of the meaning or intent of any provision in the Open Call for
Bids, the Bidder should request clarification from the Contract
Administrator.

(c) All enquiries related to the Open Call for Bids must be directed, in
writing, to the Contract Administrator identified in the Open Call for
Bids.

(d) Responses to enquiries which, in the sole judgment of the Contract
Administrator, require a correction or modification to the Open Call
for Bids will be provided by an Amendment.

(e) Responses to enquiries which, in the sole judgment of the Contract
Administrator, do not require a correction or modification to the Open
Call for Bids, will be provided by the Contract Administrator only to
the Bidder that made the enquiry.

(f) A Bidder is not entitled to rely on any response or interpretation
received pursuant to an enquiry unless that response or
interpretation is provided in writing by the Contract Administrator or
by an Amendment to the Open Call for Bids.

(g) If a Bidder has sent an enquiry and has not received any
acknowledgement of its enquiry, the Bidder should follow up with the
Contract Administrator.

(h) Enquiries received within 48 hours of the Submission Deadline may
not receive a response from the Contract Administrator.

5. BID SURETY AND BONDING

(a) Bidding Security

(i) Every Bidder shall submit with the Bid a bid bond issued by
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an approved Surety Company licensed to do business in the 
Province of Newfoundland and made out in favor of the 
Owner. 

(ii) The bid bond shall be at least ten percent (10%) of the bid
amount. All bids, regardless of monetary value require a Bid
Security of at least ten percent (10%) of the total bid amount,
with a minimum security of five hundred dollars ($500.00)."
Bid Securities shall be in the form of a Bid Bond or Certified
Cheque in favour of the Owner. An approved certified
cheque may be substituted in lieu of the bid bond. The
bidding security will be returned upon receipt of the
Performance and Labour and Materials Bonds.

(iii) For bids less than $25,000.00, the terms of the Bid Security
will be invoked and the amount retained by the Owner, if the
Bidder fails to provide the required insurances and
commence work within 30 days of being notified of the
award of the work within the Open Call for Bids validity
period.

(iv) The Bid Security of the unsuccessful bidders numbers 2 & 3
will be returned to them upon receipt of documentation from
successful bidder or expiry of irrevocable bid period
whichever comes first. Bid Securities of bidders higher than
3 will be returned after the Open Call for Bids opening.

(v) Failure to submit a bid security in accordance with this
requirement will result in rejection of bid submitted.

(vi) The terms of the bid security will be invoked and the amount
retained by the Owner if the Bidder fails to enter into an
agreement when notified of the award of the work within the

Open Call for Bids validity period; or fails to provide the 
Performance and Labour and Materials Bonds in the amount 
and within the period specified. 

(b) Performance Bond

(i) A Performance Bond will be required in the amount of fifty
percent (50%) of the contract price. The Performance
Security is to be received not later than two (2) weeks after
the award of the contract and prior to the formal execution of
the agreement. No work is to be undertaken until the
Performance Security has been received. Performance
Security will not be required for a contract value of less than
$25,000.
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(ii) In lieu of the Performance Bond, the Owner may accept at
their sole discretion an approved certified cheque for ten
percent (10%) of the bid amount. The cheque will be
retained until satisfactory completion of the work including
the warranty period, after which this amount will be returned
to the Contractor together with the accrued interest thereon
at the current bank rate.

(c) Labour and Materials Payment Bond

(i) A Labour and Materials Payment Bond will be required in the
amount of fifty percent (50%) of the contract price, not
including the Harmonized Sales Tax (HST). The Labour and
Materials Payment Bond is to be received not later than two
(2) weeks after the award of the contract and prior to the
execution of the formal agreement. No work is to be
undertaken until the Labour and Materials security has been
received. Labour and Materials security will not be required
for a contract valued at less than $25,000.

(ii) In lieu of the Labour and Materials Bond, the Owner may
accept at their sole discretion an approved certified cheque
of ten percent (10%) of the bid amount. The cheque will be
retained until substantial completion of the work. This
security, if in the form of a cheque, will be returned to the
Contractor together with the accrued interest thereon at the
current bank rate.

(d) Bonds

(i) Contractors may provide Bid Bonds, Performance Bonds as
well as Labour and Material Payment Bonds in either paper
or electronic format (e-Bonds).

(ii) In accordance with the recommendations of the Surety
Association of Canada, the e-Bonds shall be digitally
verifiable through a third party digital certification service
provider that can maintain integrity of e-Bond content and
provide secure access to the e-Bond such as Mobile Bonds,
Xenex Enterprises or Trisura Guarantee Insurance
Company.

(iii) All security bonds, paper or e-Bonds are to be submitted
with bid submissions.

(e) Contractors are advised that Certified Cheques, Money Orders, or
Bank Drafts from a recognized financial institution registered to do
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business in the Province of Newfoundland and Labrador, are 
acceptable forms of Bid Surety and Bonding in lieu of Bonds for Bid 
Security, Performance Bonds, and Labour & Materials Payment 
Bonds. No other forms of Bid Surety and Bonding, including cash, 
will be accepted. 

(f) Where a certified cheque, money order or bank draft is the format
chosen by the bidder, the bidder may submit the certified cheque,
money order or bank draft prior to closing, or via registered post.
The registered post must be received no later than two (2) business
days after the submission deadline or the bid will be disqualified.
The bidder must scan a copy of the certified cheque and registered
mail receipt and include the documentation with the electronic bid.

6. BID PROCEDURES

(a) The Bid Form is to be completed in its entirety and submitted in the
envelopes provided and the name of the bidder entered in the
“Name of Bidder” space on the bid envelope. The bidder should
retain a copy of the bid for their records.

(b) Type or legibly print in ink the information required on the Bid
Form.

(c) Type or legibly print in ink the bidder’s full business name and
address in the spaces provide on the Bid Form.

(d) Sign the Bid Form in the space provided as indicated:

-In the case of a Sole Proprietorship, the Sole Proprietor will sign
where indicated in the presence of a witness who will sign where
indicated. Insert the words “Sole Proprietor” next to the signature.

-In the case of a Partnership, all partners will sign where indicated
in the presence of a witness who will also where indicated, Insert
the word “Partner” next to signatures.

-In the case of a Limited Company, authorized signing officers in
the presence of a witness who will also sign where indicated, and
the corporate seal will be affixed as indicated. Indicate next to
signature the corporate title of each signer.

(e) Spaces or Appendices will be provided with the Bid Form if
required for a list of subcontractors, use of bid depository,
contractor’s experience, and list of equipment. All such spaces and
appendices must be completed in their entirety legibly by typewriter
or by printing in ink.
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(f) If it becomes necessary to correct an error made on the Bid Form,
such correction must be initialed and dated by the person or
persons signing the Bid Form.

(g) Bids must be submitted before the Submission Deadline, using one
of the submission methods specified in the Open Call for Bids for
this purpose.

(h) Bids received by the Town of Gander after the Submission
Deadline or by an unacceptable submission method, will be
rejected.

(i) The Owner may extend the Submission Deadline by issuing an
Amendment to the Open Call for Bids at any time before the
Submission Deadline.

(j) For the purpose of the evaluation of Bids received:

(i) the bid shall be the Total Bid Amount.

(ii) Work associated with Separate Prices may be deleted at the
sole discretion of the Owner at the time of contract award
and a deduction(s) will be made to the Total Bid Amount
equal to the amount(s) indicated in the Bid Form.

(iii) Costs associated with Unit Price work will vary depending
upon the quantities authorized by the Owner during the
course of construction and the final contract amount will be
adjusted accordingly, upwards or downwards, based upon
the quoted unit rate, within the limits of the Public
Procurement Act.

(k) If the Owner requests more information about a Bidder’s legal
name or status, address or contact information, the Bidder must
provide the Owner with such information within three (3) calendar
days of the request. Failure to provide The Owner with the
requested information within such time period may result in that
Bidder’s Bid being rejected.

(l) It is solely the Bidder’s responsibility to ensure that its Bid and any
Bid change or Bid withdrawal is received prior to the Submission
Deadline.
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7. CURRENCY AND TAX CONDITIONS

(a) All prices must be quoted in Canadian dollars.

(b) The Owner certifies that the amounts payable to the successful
Bidder for the Work will be paid by the Owner’s funds.

8. OWNERSHIP AND RELEASE OF INFORMATION

(a) Bids that are not withdrawn in accordance with these Bidding
Procedures become the property of the Owner after the Submission
Deadline.

(b) The Bidder is advised that any information contained in a Bid may
be released by the Owner in original or other forms if authorized or
required by the Owner’s or the Government of Newfoundland and
Labrador’s policies or procedures, including these Bidding
Procedures, or by any law, including The Auditor General Act
(Newfoundland and Labrador), and the Access to Information
and Protection of Personal Privacy Act (2015).

(c) The financial value of the contract will be publicly released by the
Owner as a part of the award notification.

9. IRREVOCABLE BID PERIOD

(a) The Owner will endeavor to award a Contract within the specified
validity period; however, Bids are irrevocable for sixty (60) calendar
days after the Submission Deadline. A Bidder is bound to enter into
the Contract if it is awarded the Contract during this period of
irrevocability.

(b) The Owner may request that Bidders agree to an extension of this
period of irrevocability. The Bid of each Bidder that consents to
such an extension remains irrevocable for the additional time
requested by the Owner. The Bid of each Bidder that does not
consent to such an extension remains irrevocable for the
irrevocable bid period currently in force upon the Bid.

(c) No Bidder has any obligation to enter into a Contract with the
Owner upon the expiration of the irrevocable bid period. Where the
irrevocable bid period in force upon a Bid has expired, further Bid
information will not be released by the Owner provided the Bidder
has so requested.
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10. BIDDER DECLARATIONS

(a) In submitting a Bid, the Bidder declares that the Bidder:

(i) is incorporated and in good standing under The
Corporations Act (Newfoundland and Labrador), or
otherwise authorized or permitted to legally carry on
business in the Province of Newfoundland and Labrador;

(ii) is financially capable of carrying out the terms of the
Contract; and

(iii) possesses all the necessary experience, capital,
organization, and equipment to perform the Work in
accordance with the terms and conditions of the Contract.

(b) In submitting a Bid, the Bidder declares and represents that it has
not knowingly participated in bid-rigging, collusion, or fraud in the
preparation of its Bid. Further, the Bidder declares and represents
that it has produced the Bid independently from, and without
consultation, communication, agreement or arrangement with, any
competitor, except where the competitor intends to become a
Subcontractor for a portion of the Work or intends to form a joint
venture arrangement with the Bidder.

(c) The Bidder is advised that, under the Competition Act (Canada),
the Bidder is responsible for notifying the Owner of any
aforementioned agreements or arrangements with its competitors.

(d) In submitting a Bid, the Bidder declares and represents that the
Bidder does not knowingly have a conflict of interest related to the
performance of the Work by the Bidder or by its Subcontractors. If
the Bidder is in doubt as to whether individuals or circumstances
give rise to a conflict of interest, the Bidder should consult with the
Contract Administrator prior to submitting a Bid. The Owner may
reject any Bid if, in its sole discretion, the Owner determines that an
actual or potential conflict of interest exists.

(e) By submitting a Bid, the Bidder agrees that:

(i) the Open Call for Bids, in its entirety, is deemed to be
incorporated into and form part of the Bid notwithstanding
that all parts of the Open Call for Bids may not be attached
to or accompany the Bid;

(ii) all Open Call for Bids amendments have been received,
considered and addressed in the Bid;
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(iii) any changes to the submitted Bid received by the
Town of Gander before the Submission Deadline form
part of the Bid;

(iv) any proposals, counter-offers, qualifications or changes to
the terms, conditions or specifications in the Open Call for
Bids by the Bidder will not be accepted by the Owner but will
be disregarded and will not be incorporated into the
Contract;

(v) if they are the preferred Bidder, the Bidder will enter into a
Contract with the Owner to complete the Work in
accordance with the Bid and the terms, conditions and
specifications contained in the Open Call for Bids; and

(vi) the Bid will form part of the Contract.

(f) Bidders will not engage in any form of political or other lobbying
whatsoever in relation to the Open Call for Bids, including for the
purpose of influencing the outcome of the process. Further, no such
person (other than as expressly contemplated by this Open Call for
Bids) will attempt to communicate in relation to the Open Call for
Bids, directly or indirectly, with any representative of the Owner or
the Government of Newfoundland and Labrador(GNL) (including
any Minister or Deputy Minister, or any Members of the House
Assembly, or any employee of the GNL), or any director, officer,
employee, agent, advisor, consultant or representative of any of the
foregoing, as applicable, for any purpose whatsoever. In the event
of any lobbying or communication in contravention of this Section,
the Owner in its sole and absolute discretion may at any time, but
will not be required to, reject any and all bids submitted by that
proponent without further consideration or compensation.

11. UNACCEPTABLE BIDS

(a) Bids received after the Open Call for Bids Closing time will not be
considered.

(b) Incomplete Bids will be rejected.

(c) Bids not accompanied by an approved security in the correct
amount will be rejected.

(d) Bids containing qualification or additional clauses to the Bid Form
will be rejected.

(e) Incorrectly prepared Bids may be rejected.
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12. CHANGES TO BIDS

(a) Any changes to a Bid must be completed by changing the Bid
before the Submission Deadline. However, the bidder is solely
responsible for ensuring that the changed bid is received by the
bidding system by the Submission Deadline.

(b) Where a change affects one or more Prices, the Bidder is reminded
to make changes to all affected Prices (including HST).

(c) If, in the Owner’s opinion, there is any ambiguity about the nature
or effect of any change, the Owner may reject such a change and
evaluate the Bidder’s Bid without regard to the change.

13. WITHDRAWAL OF BIDS

(a) A Bidder may withdraw a Bid without penalty at any time before the
Submission Deadline by giving written notice to the Town of
Gander for this purpose. A Bid withdrawal must be received at the
Submission Location before the Submission Deadline.

(b) Where a Paper Bid has been submitted, a Notice of Bid
Withdrawal, signed by a representative of the Bidder with the
authority to bind the Bidder, must clearly state the name of the
Bidder and the number of the Open Call for Bids to which the Bid
was responding, and should state the address of the Bidder.

(c) If the Owner receives notice of a Bid Withdrawal before the
Submission Deadline, the Owner will not consider the Bid during
the Bid Evaluation and will return the Bid to the Bidder only at the
request and expense of the Bidder.

14. SUBSTITUTION OF MATERIALS

(a) Bids shall be based upon using the materials or products as
specified without substitution. Where two or more brand names are
specified the choice shall be left to the Contractor. Where only one
brand name is stated there shall be no substitution.

(b) Where the Specifications include the "or approved equal" clause,
substitutions may be proposed provided that:

(i) the request for a substitution is made in writing at least
seven (7) prior to the Submission Deadline.

(ii) the request shall clearly define and describe the product for
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which the substitution is requested. 

(iii) the substituted article is equivalent to the specified article
with regards to design, function, appearance, durability,
operation and quality.

(c) Approval of the substitution by the Owner’s Representative shall be
in the form of an amendment to the Specifications issued at least
five (5) days prior to the Submission Deadline to all of those
Bidders listed as having received a copy of the Open Call for Bids
Documents.

15. ACCEPTANCE OF BID

(a) The Owner will not necessarily accept the lowest or any Bid.

(b) Upon written acceptance of the Bid within the Open Call for Bids
validity period, the Bid Form becomes part of the Contract
Documents and the successful bidder becomes the Contractor.

(c) The Contractor will be required to execute a formal agreement
with the Owner within two (2) weeks of the date of the letter of
intent to award or letter to award.

16. OPENING OF BIDS

(a) Bids received by the Submission Deadline will be opened publicly
by the Town of Gander at the Submission Location immediately
after the Submission Deadline.

(b) The Owner will publicly post the bid results after the Submission
Deadline.

(c) Where an Open Call for Bids requires the submission of a bid bond
(whether electronic or paper) but the bid bond has not been
received prior to the Submission Deadline, the corresponding Bid
will be rejected.

(d) All Bids which were received at the time of the public opening will
be evaluated after the public opening.

17. EVALUATION PROCESS

(a) Bids that were opened at the public opening in the      Report After
Open Call for Bids Call (Unofficial Results) will be  reviewed and
evaluated by the Owner after the public opening.
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(b) The process of evaluating Bids is as follows:

(i) Determine Bid Compliance (Pass/Fail),

(ii) Compare Total Prices,

(c) Determining Bid Compliance (Pass/Fail)

(i) The Owner will evaluate all Bids that were opened at the
time of public opening to determine whether they comply
with the requirements of the Open Call for Bids.

(ii) Bids which the Owner determines, in its sole discretion,
comply with the requirements of the Open Call for Bids will
progress to the second step of the evaluation process. The
Owner may reject a Bid submission if it is incomplete,
incorrect or conditional, or contains additions, deletions,

(iii) alterations or other irregularities. Bids which the Owner
determines do not comply with the requirements of the Open
Call for Bids will not progress to the second step of the
evaluation and will be rejected.

(iv) The Owner may waive irregularities or reject all or any Bids
if, in the sole discretion of the Owner, it is deemed
appropriate.

(d) Comparing Total Prices:

(i) The Owner will compare the Total Prices of all compliant
Bids to determine the Bid ranking. All compliant Bids will be
assigned their respective places in order of lowest Total
Price to highest Total Price. The preferred Bidder is the
Bidder that submitted the compliant Bid with the lowest Total
Price.

(ii) Where a Bidder fails to provide a Lump Sum Price, Separate
Price, or Unit Price as identified in the Electronic Bid Form,
the Bid will be rejected.

(e) The Owner has the right to contact not only any of the references
provided by the Bidder, but also any other references identified by
the Owner who have had dealings with the Bidder or the Bidder’s
Subcontractors without prior notice to the Bidder.

(f) If a preferred Bidder is rejected, the Bidder with the second-lowest
Total Price becomes the preferred Bidder, and so on until either a
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Contract is awarded to a qualified Bidder having submitted a 
compliant Bid or the Open Call for Bids is cancelled. 

(g) A Bidder will be notified, in writing, if its Bid is rejected.

18. AWARD AND SIGNING OF CONTRACT

(a) The Owner is under no obligation to award a Contract to a Bidder,
even if one or more Bids are determined to be compliant and one or
more Bidders are determined to be qualified. Without limiting the
generality of the foregoing, the Owner will have no obligation to
award a Contract where:

(i) there is only one Bid received;

(ii) the prices exceed the funds available for the Work;

(iii) the prices materially exceed prices for similar work in the
past;

(iv) the prices materially exceed the Owner’s cost to perform the
Work, or a significant portion thereof, with its own forces;

(v) the prices are unbalanced;

(vi) in the sole opinion of the Owner, the interests of the Owner
would be best served by not awarding a Contract.

(b) If no Contract is awarded, the Owner will give written notice to all
Bidders, that no Contract award will be made and (where
applicable) will post a notice on the Town of Gander website that
the Open Call for Bids has been cancelled and no further Bid
information will be released, provided the Bidder has so requested.

(c) If the Owner decides to award a Contract, it will award the Contract
to the qualified Bidder that has submitted a compliant Bid with the
lowest Total Price.

(d) The successful Bidder will be notified in writing that the Bidder has
been awarded the Contract, subject to the Bidder complying with
the specific conditions precedent to the Contract as set out in the
Open Call for Bids or the notification of award.

(e) The Bidder shall, within two (2) weeks after the date on which the
notification of award was sent to the Bidder, demonstrate to the
Owner that the Bidder has satisfied any conditions precedent to the
Contract or in the notification of award. The Owner will execute the
Contract and send a copy to the Contractor upon being satisfied
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that the requirement of this section is being met. 

19. FAILURE TO RESPOND TO AWARD NOTIFICATION

(a) If, within two (2) weeks after the date on which the award
notification was sent to the Bidder, the Owner has not received all
of the following from the Bidder:

(i) the Contract, duly signed by the Bidder (if applicable);

(ii) a performance bond (if applicable);

(iii) a labour and material payment bond (if applicable); and

(iv) evidence that the Bidder has satisfied any conditions
precedent to the Contract;

(b) then the Owner may do one or more of the following:

(i) where a bid bond was required, claim against the bid bond;

(ii) declare the Bidder ineligible to bid on Open Call for Bids
issued by the Owner for a period of up to two (2) years;

(iii) proceed to award the Contract to, another Bidder;

(iv) cancel the Open Call for Bids;

(v) exercise whatever other remedies are available by law.

20. COMMENCEMENT OF WORK

(a) Unless otherwise authorized by the Owner, in writing, the
Contractor shall not commence any Work until the Contractor has:

(i) submitted an approved performance bond (if required);

(ii) submitted an approved labour and material payment bond (if
required);

(iii) submitted confirmation of all required insurances.

(iv) submitted a Site Specific Safety Plan acceptable to the
Owner which shall also include accommodations for any
current public health guidelines and advisories;

(v) complied with the conditions precedent to the Contract;
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(vi) confirmed that the Owner has executed the Contract that
was signed and submitted by the Contractor and,

(vii) attended a pre-construction meeting (if required).

(viii) Submitted Town of Gander Health & Safety Questionnaire.

(ix) Contractors Orientation Acknowledgement letter.

(x) Pre-work Hazard Assessment.

21. TOWN OF GANDER OFFICE CLOSURE

(a) In the event the Town of Gander office is closed, any Open Call for
Bids that would have closed on that day will be deferred to
close at the same time on the next work day that normal hours are
resumed.

(b) Other than as impacted above, bids, changes to Bids, etc., will be
accepted at the Town of Gander on or before the deferred
closing time and date. Bids received after this deferred time and
date will not be considered.

22. CONTRACTOR PERFORMANCE

(a) Performance monitoring is required in accordance with the Public
Procurement Act and Regulations. Upon completion of each
contract, the contractor’s performance will be evaluated according
to prescribed criteria.

(b) In accordance with Public Procurement Regulations Section 26,
bidding privileges may be suspended due to noncompliant
performance on a single contract or substandard performance on
two (2) or more contracts.

23. SAFETY TRAINING AND SUPERVISION

(a) Contractors shall ensure that work covered under these documents
conforms, where required, to the following procedures and
regulations set out by the Occupational Health and Safety Branch
of Digital Government and Service NL or the Explosives Division of
Energy, Mines and Resources Canada:

(i) Transportation of Dangerous Goods

(ii) Navigation of Overhead Wires
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(iii) Use of Explosives

(iv) Working in Confined Spaces

(v) Highway Flagging and Signage

(vi) Workplace Hazardous Materials Information System

(vii) Working with Small Tools/Shop Equipment

(viii) First Aid and CPR

(ix) Safety Committee

(x) CSA Z275.2-92 Occupational Safety Code for Diving
Operations

(xi) Other applicable health or safety procedures or regulations.

(b) Contractors shall complete the "Safety Training and Supervision
Certificate" before construction commences and supply proof of
pertinent health and safety training of workers and supervisors.

(c) On projects where blasting is to be done, the contractor shall file an
Emergency Response Assistance Plan with the Explosives Division
of Energy, Mines and Resources Canada.
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    Infrastructure Upgrading 2024 Contract #2 

Street Resurfacing 
Gas Tax Project #:89-2024-8282

Town of Gander Tender #: OC24-08

TOWN OF GANDER 

Open Call for Bids 
Bid Form 

Bid for: Owner:  Town of Gander 

Project Name:  Infrastructure Upgrading 2024 Contract #2, Street 

Resurfacing 

Project Number:  Gas Tax Project #: 89-2024-8282, Town of Gander 

Tender #: OC24-08 

To: Suzanne White – Procurement Officer 
Department of Administration and Finance 
100 Elizabeth Drive 
Gander, NL, A1V 1G7 

1. Having carefully examined the site of the proposed work and all conditions affecting
such, as well as the Contract Documents including the Specifications, all Drawings
listed in the Specifications, all Amendments, and the Instructions to Bidders for this
project; and hereby acknowledge the requirements of the Instructions to Bidders,

WE, THE UNDERSIGNED, offer to furnish all necessary Labour, materials,
superintendence, plant, tools and equipment, and everything else required to perform
expeditiously and complete in a satisfactory manner the work for the sum as indicated
on Appendix A of this Bid Form.

2. The Work will be substantially performed within     30  working days from 

       the date of notification of award of contract.

3. WE hereby acknowledge receipt of amendments issued related to this procurement.

4. In order for a Bid to be valid, it must be signed by duly authorized officials as
indicated in the Instructions to Bidders.
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 Infrastructure Upgrading 2024 Contract #2 

Street Resurfacing 
Gas Tax Project #:89-2024-8282

Town of Gander Tender #: OC24-08

SIGNATURE OF BIDDER 

Firm Name:   

Address:   

Postal Code: 

Ph #   

E-Mail

Signing Officer 

Corporate Seal 
Signing Officer 

Witnessed by 
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 Infrastructure Upgrading 2024 Contract #2 

Street Resurfacing 
Gas Tax Project #:89-2024-8282

Town of Gander Tender #: OC24-08

Schedule of Quantities and Prices 

APPENDIX "A" 
BID PRICE TABLE 

Division Description  Sub Total 

Part A – Memorial Drive East 

Part B – Airport Boulevard 

Part C – Rowsell Boulevard 

SUB TOTAL BID AMOUNT  $ 

HARMONIZED SALES TAX (HST)  $ 

TOTAL BID AMOUNT  $ 

Note: The quantities indicated for the unit prices above shall not be exceeded without an 
approved change order. 



Gas Tax Project Number - 89-2024-8282 Schedule Of Quantities and Prices - Infrastucture Upgrades 2024  - Contract # 2 

TOWN OF GANDER - Street Upgrade 2024 - Memorial Drive East - Part A

SECTION DESCRIPTION UNIT QUANTITY UNIT PRICE TOTAL

1010 Mobilization & Demobilization L.S. unit  ___________  ___________
(not greater than 5% if on the Island or 
10% if in Labrador, or 15% north of Cartwright
 of item as.  “Sub-total” on last page)

1570 Traffic Regulations

Flagpersons Wages Hour 180  ___________  ___________
Traffic Control L.S. Unit  ___________  ___________

1580 Projects Signs & Sign Posts & Installation

Project Signs (Drawing 04010 or Infrastructure Project Sign)) L.S. Unit  ___________  ___________

2070 Sitework, Demolition & Removal of Structures

Removal of Asphalt Pavement (up to 110mm thick) m² 2432  ___________  ___________
Removal of Storm Sewers m 24  ___________  ___________
Removal of Sign Post Each 2  ___________  ___________

2224 Roadway Excavation, Embankment & Compaction

1. Mass Excavation and Backfill
1. Common m3 2014  ___________  ___________

2. Imported Backfill

1. Rock (100mm minus) m3 1239  ___________  ___________

2233 Selected Granular Base & 

Sub Base Materials

1. Class “A”
a. Granular Base m3 310  ___________  ___________
b. Shouldering m3 42  ___________  ___________

2. Class “B” Granular Sub-base m3 464  ___________  ___________

Appendix "A"

The quantities set out in this schedule are estimated quantities only and are not to be taken as final quantities by the Contractor. The unit 
prices bid shall include all labour, plant, materials, overhead, duties, and profit and all other obligations and liabilities under the contract. 

Do not include taxes in unit or lump sum prices, taxes due to be added on the last page of this schedule as indicated on the bottom. Totals 
shall be determined by multiplying the quantity by the tendered unit price.

Page 1 of 2
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2250 Calcium Chloride

Calcium Chloride tonne 1  ___________  ___________

2270 Rip-Rap Protection

Rip-Rap Hand Laid With Sod m³ 2  ___________  ___________

2434 Pipe Culverts

Supply & Placement of Pipe Culvert
1. 375mm dia HDPE m 18  ___________  ___________

2481 Channel Excavation, Cleaning & Deepening

Cleaning & Deepening of Existing Channels m 450  ___________  ___________

2528 Concrete Walk, Curb & Gutters

1. Curb & Gutter m 54  ___________  ___________

2. Concrete Walks

a. (1500mm width)(150mm thickness) m 54  ___________  ___________

2547 Asphalt Tack Coat

Supply & Placement of Asphalt Tack Coat m² 17  ___________  ___________

2552 Hot Mix Asphalt Concrete Paving

1. Asphaltic Concrete
1. Base Course (thickness)

a. 50mm Thick tonnes 339  ___________  ___________
2. Surface Course with anti-stripping (thickness)

a. 50mm Thick tonnes 341  ___________  ___________

2574 Reshaping & Patching Asphalt Pavement

Patching of Driveway Asphalt Pavement ( <100m2) m2 182  ___________  ___________

2575 Cold Planing m2 17  ___________  ___________

2713 Water Mains

Adjust existing valve boxes to grade ea 1  ___________  ___________

a. Sub-Total $ __________________

b. H.S.T. 15% of a. $ __________________
c. Grand Total (carry forward to page 1 of Bid Form) $ __________________

Page 2 of 2
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SECTION DESCRIPTION UNIT QUANTITY UNIT PRICE TOTAL

1010 Mobilization & Demobilization 
L.S.

unit  ___________  ___________
(not greater than 5% if on the Island or 
10% if in Labrador, or 15% north of Cartwright
 of item as.  “Sub-total” on last page)

1570 Traffic Regulations

Flagpersons Wages
Hour

96  ___________  ___________

Traffic Control
L.S.

Unit  ___________  ___________
2547

Asphalt Tack Coat

Supply & Placement of Asphalt Tack Coat m² 3249  ___________  ___________

2552
Hot Mix Asphalt Concrete Paving
1. Asphaltic Concrete

1. Surface Course with anti-stripping (thickness)
a. 50mm Thick tonnes 422.37  ___________  ___________

2. Levelling Course tonnes 84  ___________  ___________

2575
Cold Planing m2 1746  ___________  ___________

2601
Manholes, Catch Basins, Ditch Inlets &
 Valves Chambers

Adjustment of Manhole/Catch Basin Frame/Cover ea 3  ___________  ___________

a. Sub-Total $ __________________
b. H.S.T. 15% of a. $ __________________
c. Grand Total (carry forward to page 1 of Bid Form) $ __________________

Appendix "A"

TOWN OF GANDER - Street Resurfacing - Airport Bouleavard - Part B

The quantities set out in this schedule are estimated quantities only and are not to be taken as final quantities by the Contractor. The unit 
prices bid shall include all labour, plant, materials, overhead, duties, and profit and all other obligations and liabilities under the contract. Do 
not include taxes in unit or lump sum prices, taxes due to be added on the last page of this schedule as indicated on the bottom. Totals shall 

be determined by multiplying the quantity by the tendered unit price.

Page 1 of 1
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SECTION DESCRIPTION UNIT QUANTITY UNIT PRICE TOTAL

1010 Mobilization & Demobilization 
L.S.

unit  ___________  ___________
(not greater than 5% if on the Island or 
10% if in Labrador, or 15% north of Cartwright
 of item as.  “Sub-total” on last page)

1570 Traffic Regulations

Flagpersons Wages
Hour

72  ___________  ___________

Traffic Control L.S. Unit  ___________  ___________

2547 Asphalt Tack Coat
Supply & Placement of Asphalt Tack Coat m² 1302  ___________  ___________

2552 Hot Mix Asphalt Concrete Paving
1. Asphaltic Concrete

1. Surface Course with anti-stripping (thickness)

a. 50mm Thick
tonnes

169  ___________  ___________

2. Levelling Course tonnes 34  ___________  ___________

2575 Cold Planing
m2

649  ___________  ___________

2601 Manholes, Catch Basins

 Valves Chambers
Adjustment of Manhole/Catch Basin Frame/Cover ea 3  ___________  ___________

a. Sub-Total $ __________________

b. H.S.T. 15% of a. $ __________________

c. Grand Total (carry forward to page 1 of Bid Form) $ __________________

Appendix "A"

TOWN OF GANDER - Street Resurfacing 2024 - Rowsell Bouleavard - Part C

The quantities set out in this schedule are estimated quantities only and are not to be taken as final quantities by the Contractor. The unit 
prices bid shall include all labour, plant, materials, overhead, duties, and profit and all other obligations and liabilities under the contract. 

Do not include taxes in unit or lump sum prices, taxes due to be added on the last page of this schedule as indicated on the bottom. Totals 
shall be determined by multiplying the quantity by the tendered unit price.

Page 1 of 1
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 Infrastructure Upgrading 2024 Contract #2 

      Street Resurfacing 
     Gas Tax Project #:89-2024-8282 
 Town of Gander Tender #:OC24-08 

AGREEMENT BETWEEN OWNER AND CONTRACTOR 
for use when a Bid Price forms the 
basis of payment and to be used only 
with the Contract Documents of the Contract 

THIS AGREEMENT made on the  __ day of  __ in the year two thousand and 
________________      

BY AND BETWEEN 
___________________________________________________________________________

_________________________________________________________________ 

hereinafter called the "Owner" 

AND 
___________________________________________________________________________

_________________________________________________________________ 

hereinafter called the "Contractor" 

WITNESSETH:  that the Owner and Contractor undertake and agree as follows: 

ARTICLE 1: THE WORK 

The Contractor shall: 

(a) perform all the Work required by the Contract Documents Infrastructure Upgrading 2024
– Contact #2 Street Resurfacing,  which have been signed by both the parties,

(b) do and fulfil everything indicated by this Agreement, and

(c) commence the Work by the              day of                         , 20       and substantially
perform the Work of this Contract as certified by the Owner’s Representative by the
_______ day of ___________, 20    _.
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                                                                           Street Resurfacing 
                                                    Gas Tax Project #:89-2024-8282 
                                                Town of Gander Tender #:OC24-08  

 
 
ARTICLE 2: CONTRACT DOCUMENTS 
 
The following is an exact list of the Contract Documents referred to in Article A-1: (SEE INDEX 
FOR LIST OF DOCUMENTS AND DRAWINGS).   See Attached 
 

TABLE OF CONTENTS 
 No. of Pages 

 
Title Page ...................................................................................................................................................... 1 
Specification Notice ....................................................................................................................................... 1 
Town of Gander OH & S Advisory Notice ..................................................................................................... 1 
Table of Contents .......................................................................................................................................... 1 
List of Drawings ............................................................................................................................................. 1 
Bid Form (Including Schedule of Quantities and Prices)………………………………………………………...5 
Instructions to Bidders ................................................................................................................................. 18 
Agreement between Owner and Contractor ................................................................................................. 5 
General Conditions ..................................................................................................................................... 33 
Supplementary General Conditions .............................................................................................................. 6 
Supplementary Specifications ....................................................................................................................... 3 
Sample Work Schedule ................................................................................................................................. 1 
Certificate of Insurance ................................................................................................................................. 1 
 
 
 

LIST OF DRAWINGS 
INFRASTRUCTURE UPGRADING 2024 CONTRACT #2 

STREET RESURFACING 
Drawing #: 24-302 IFC 

COVER SHEET 
Sheet 1 of 6 Part A Memorial Drive East Removal   Sta. 0+068.5 to Sta. 0+375.2   
Sheet 2 of 6 Part A Memorial Drive East Construction   Sta. 0+068.5 to Sta. 0+221.6 
Sheet 3 of 6 Part A Memorial Drive East Construction  Sta. 0+198.5 to Sta. 0+375.2  
Sheet 4 of 6 Part A Memorial Drive East Miscellaneous Details  
Sheet 5 of 6 Part B Airport Boulevard Removal and Construction Sta. 0+986.7 to Sta.1+192.5 
Sheet 6 of 6 Part C Rowsell Boulevard Removal and Construction Sta. 0+938.2 to Sta.1+067.8 
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ARTICLE 3: CONTRACT PRICE 
 
The Owner shall pay to the contractor in lawful money of Canada for the performance of the 
contract, the amounts determined for each of the items of work completed at the unit price 
stated in the unit price table, subject to the adjustments provided herein and in the General 
Conditions of the contract. The quantities contained in the unit price table are approximate 
only, and the final payment shall be made for the actual quantities that are incorporated in or 
made necessary by the work covered by the Contract. 
 
THE CONTRACT PRICE IS  $ 
___________________________________________________________________________
_________________________________________________________________ (HST 
INCLUDED) Canadian funds which price shall be subject to adjustments as may be required in 
accordance with the General Conditions of the Contract.  
 
 
 
ARTICLE 4: PAYMENT 
 
(a) Subject to applicable legislation and, where such legislation does not exist or apply, in 

accordance with such prescribed regulations or industry practice respecting holdback 
percentages and in accordance with the provisions of the General Conditions of the 
Contract, the Owner shall: 

 
(1)  make monthly payments to the Contractor on account of the Contract Price.  

The amounts of such payments shall be as certified by the Owner; and  
(2)  upon Substantial Performance of the work as certified by the Owner pay to 

the contractor any unpaid balance of holdback monies then due; and  
(3)  upon Total Performance of the Work as certified by the Owner pay to the 

contractor any unpaid balance of the Contract Price then due. 
 
(b) If the Owner fails to make payments to the Contractor as they become due under the 

terms of this Contract or in any award by a court, interest at the rate and in the manner 
specified in GC 21-Certificates and Payments, shall become due and payable until 
payment.  Such interest shall be calculated and added to any unpaid amounts monthly. 
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ARTICLE 5: ADDRESSES FOR NOTICES 
 
All communications in writing between the parties or between them and the Owner shall be 
deemed to have been received by the addressee if delivered to the individual or to a member 
of the firm or to an officer of the Corporation for whom they are intended or if sent by post 
addressed as follows: 
 
The Owner at:        100 Elizabeth Drive 

 Gander, NL  A1V 1G7 

  

 
The Contractor at:  ______________________________________________________ 

 _____________________________________________________ 

 _____________________________________________________ 

 
 
 
ARTICLE 6: SUCCESSION 
 
The General Conditions of the Contract hereto annexed, and all other aforesaid Contract 
Documents, are all to be read into and form part of this Agreement and the whole shall 
constitute the Contract between the parties and subject to law and the provisions of the 
Contract Documents shall ensure to the benefit of and be binding upon the parties hereto, their 
respective heirs, legal representatives, successors and assigns. 
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IN WITNESS WHEREOF the parties hereto have executed this Agreement under their 
respective corporate seals and by the hands of their proper officers hereunto duly authorized. 
 
 
SIGNED, SEALED AND DELIVERED 
in the presence of: 
 
OWNER:  CONTRACTOR 
    
 
______________________________ ______________________________ 
signed  signed 
 
______________________________ ______________________________ 
name and title  name and title 
 
_____________________________ ______________________________ 
date   signed / witnessed 
   
   ______________________________ 
   name and title 
______________________________    
signed  ______________________________    
   date 
______________________________ 
name and title 
 
_____________________________ 
date 
 
 
N.B.  Where any legal jurisdiction, local practice or client requirement calls for proof of 
authority to execute this document, proof of such authority in the form of a certified copy of a 
resolution naming the person or persons in question as authorized to sign the Agreement for 
and on behalf of the Corporation or Partnership, should be attached. 
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GC 1  DEFINITIONS 
 
1.1 Amendment 
 
 Modifications to the Open Call for Bids Documents identifying any required 

additions, deletions, clarifications or corrections. 
 
1.2 Business Day 
 
 Any day other than a Saturday, Sunday or statutory holiday in the Province. 
 
1.3 Contract Documents 
 

The Contract Documents consist of the Instruction to Bidders, Electronic Bid Form, 
executed Agreement, General Conditions of Contract, Supplementary General 
Conditions of Contract, Specifications, Drawings and such other documents as are 
listed in Article A-2 of the Agreement, including all amendments thereto 
incorporated before their execution and subsequent amendments thereto made 
pursuant to the provisions of the contract or agreed upon between the parties. The 
Successful Bidder's bid, and any amendments to the Specification issued during 
the bidding period shall also form part of the Contract Documents. 

  
1.4 Contract Price 

 
The Contract Price means the amount stipulated in Article A3 of the Agreement, 
or as adjusted through approved changes under GC 19-VALUATION AND 
CERTIFICATION OF CHANGES IN THE WORK. 

 
1.5 Contractor 
 

The Contractor means the person, firm or corporation identified as such in the 
Agreement. The term Contractor means the Contractor or the Contractor’s 
authorized representative as designated by the Contractor to the Owner in writing. 

 
1.6 Materials and Equipment 
 

The term Materials and Equipment means all materials, machinery, equipment and 
fixtures forming the completed work as required by the Contract Documents but 
does not include machinery and equipment used for preparation, fabrication, 
conveying and erection of the work and normally referred to as construction 
machinery and equipment. 

 
1.7 Other Contractor 
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The term Other Contractor means any person, firm or corporation employed by or 
having a separate contract directly or indirectly with the Owner for work other than 
that required by the Contract Documents. 

 
1.8 Owner 
 

The Owner is the person or entity identified as such in the Agreement. The term 
Owner means the Owner or the Owner’s authorized representatives as designated 
by the Owner. 

 
1.9 Owner’s Representative 
 

The Owner’s Representative for the purposes of administrating this construction 
Contract shall be the designated representative of the Owner or their consultant. 

 
1.10 Products 
 

The term Products means all material, machinery, equipment and fixtures forming 
the completed work as required by the Contract Documents but does not include 
machinery and equipment used for preparation, fabrication, conveying and 
erection of the Work and normally referred to as construction machinery and 
equipment. 

 
1.11 Project 
 

The Project is the total construction of which the Work performed under the 
Contract Documents may be the whole or a part. 

 
1.12 Subcontractor 
 

A Subcontractor is a person, firm or corporation having a direct contract with the 
Contractor to perform a part or parts of the Work included in the Contract, or to 
supply products worked to a special design according to the Contract Documents, 
but does not include one who merely supplies products not so worked. 

 
1.13 Substantial Performance 
 

A Contract shall be deemed to be substantially performed 
 
a) when the work or a substantial part thereof is ready for use or is being used 

for the purpose intended; and 
 
b) when the work to be done under the contract is capable of completion or 

correction at a cost of not more than: 
 



 
GENERAL CONDITIONS OF CONTRACT 

 

Page 3 of 35 
Version – April 24, 2023 MI - General Conditions - UPC 

(i) three per centum of the first two hundred and fifty thousand dollars 
($250,000) of the contract price, 

 
(ii) two per centum of the next two hundred and fifty thousand dollars 

($250,000) of the contract price, and 
 
(iii) one per centum of the balance of the contract price. 

 
Where the work or a substantial part thereof is ready for use or is being used for 
the purpose intended and where the work cannot be completed expeditiously for 
reasons beyond the control of the contractor, the value of the work to be completed 
shall be deducted from the contract price in determining substantial performance. 

 
1.14 Time 
 

a) The Contract Time is the time stated in Article A-1(c) of the Agreement for 
Substantial Performance of the Work. 

 
b) The date of Substantial Performance of the Work is the date certified by the 

Owner. 
 
c) The term day, as used in the Contract Documents, shall mean the calendar 

day. 
 
d) The term working day means any day observed by the construction industry 

in the area of the place of building. 
 

1.15 Total Performance 
 

Total Performance shall mean when the Work has been performed to the 
requirements of the Contract Documents and is so certified by the Owner. 

 
1.16 Work 
 

Work includes the whole of the works, materials, matters and things required to be 
done, furnished and performed by the Contractor under the Contract.  

 
 
GC 2  DOCUMENTS 
 
2.1 The Contract Documents shall be signed by the Owner and the Contractor. 
 
2.2 Words which have well known technical or trade meanings are used in the Contract 

Documents in accordance with such recognized meanings. 
 
2.3 In the event of conflicts between Contract Documents the following shall apply: 
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a) Drawings of a later date shall govern. 
b) Figured dimensions shown on the Drawings shall govern even though they 

may differ from scaled dimensions. 
c) Drawings of larger scale shall govern over those of smaller scale of the 

same date. 
d) Project Specifications shall govern over Drawings. 
e) The General Conditions of Contract shall govern over Project 

Specifications. 
f) Supplementary General Conditions shall govern over the General 

Conditions of the Contract. 
h) The Agreement Between Owner and Contractor shall govern over all 

documents. 
 
 
GC 3  ADDITIONAL INSTRUCTIONS AND SCHEDULE OF WORK 
 
3.1 During the progress of the Work the Owner may furnish to the Contractor such 

additional instructions as may be necessary to supplement the Contract 
Documents. All such instructions shall be consistent with the intent of the Contract 
Documents. 

 
3.2 Additional instructions may include minor changes to the Work which affect neither 

Contract Price nor the Contract Time.  
 
3.3 Additional instructions may be in the form of drawings, samples, models or written 

instructions. 
 
3.4 Additional instructions will be issued by the Owner with reasonable promptness 

and in accordance with any schedule agreed upon. 
 
3.5 The Contractor shall, within fifteen (15) days of the signing of this contract provide 

the Owner with a schedule of work. 
 
 
GC 4  DOCUMENTS PROVIDED 
 
4.1 The Contractor will be provided, without charge, a copy of Contract Documents or 

parts thereof, in electronic format, as are reasonably necessary for the 
performance of the Work. 

 
 
GC 5  DOCUMENTS ON THE SITE 
 
5.1 The Contractor shall keep one copy of all current Contract Documents and shop 

drawings on the site, in good order and available to the Owner and/or their 
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representatives. This requirement shall not be deemed to include the executed 
Contract Documents. 

 
 
GC 6  OWNERSHIP OF DOCUMENTS AND MODELS 
 
6.1 All Contract documents and copies thereof, and all models are and shall remain 

the property of the Owner and are not to be used on other work. 
 
6.2 Such documents are not to be revised in any manner without the written 

authorization of the Owner. 
 
6.3 Models furnished by the Contractor or the Owner are the property of the Owner. 
 
 
GC 7  OWNER’S DECISIONS 
 
7.1 The Owner, in the first instance, shall decide on questions arising under the 

Contract Documents and interpret the requirements therein. Such decisions shall 
be given in writing. 

 
7.2 The Contractor shall notify the Owner in writing within five (5) days of receipt of a 

decision of the Owner referred to in GC 7.1 if the Contractor believes that a 
decision by the Owner is in error and/or at variance with the Contract Documents. 
Unless the Contractor fulfills this requirement subsequent claims by the Contractor 
for extra compensation, arising out of the decision, will not be accepted. 

 
7.3 If the question of error and/or variance is not resolved immediately, and the Owner 

decides that the disputed work shall be carried out, the Contractor shall act 
according to the Owner’s written decision. 

 
 Any question of change in Contract Price and/or extension of Contract Time due 

to such error and/ or variance shall be decided as provided in GC 16 - Settlement 
of Disputes and Claims. 

 
 
GC 8  DELAY 
 
8.1 If it can be clearly shown that the Contractor is delayed in the performance of the 

work by any act or fault of the Owner or other Contractor, then the Contract Time 
shall be extended for such reasonable time as the Owner may decide in 
consultation with the Contractor. The Contractor shall be reimbursed for any costs 
incurred by the Contractor as a result of such a delay occasioned by the act or 
fault, provided that it can be clearly shown that the Contractor's forces cannot work 
efficiently elsewhere on the project and that the incurred cost is limited to that which 
could not reasonably have been avoided. 
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8.2 If the Contractor is delayed in the performance of the Work by a Stop Work Order 

issued by any court or other public authority, and providing that such order was not 
issued as the result of any act or fault of the Contractor or of any one employed by 
the Contractor directly or indirectly, then the Contract Time shall be extended for 
such reasonable time as the Owner may decide, in consultation with the 
Contractor, and the Contractor shall be reimbursed for any on-site costs incurred 
by the Contractor as the result of such delay. 

 
8.3 If the Contractor is delayed in the performance of the Work by civil disorders, labour 

disputes, strikes, lock-outs (including lock-outs decreed or recommended for its 
members by a recognized Contractor's Association, of which the Contractor is a 
member) fire, unusual delay by common carriers or unavoidable casualties or, 
without limit to any of the foregoing, by any cause of any kind whatsoever beyond 
the Contractor's control, then the Contract Time shall be extended for such 
reasonable time as may be decided by the Owner, in consultation with the 
Contractor, but in no case shall the extension of time be less than the time lost as 
the result of the event causing the delay, unless such shorter extension of time be 
agreed to by the Contractor. 

 
8.4 No extension shall be made for delay unless written notice of claim is given to the 

Owner within fourteen (14) days of its commencement, providing that in the case 
of a continuing cause of delay only one notice shall be necessary. 

 
 
GC 9  OWNER'S RIGHT TO DO WORK 
 
9.1 If the Contractor should neglect to prosecute the Work properly or fail to perform 

any provisions of the Contract, the Owner may notify the Contractor in writing that 
the Contractor is in default of the Contractor’s contractual obligations and instruct 
the Contractor to correct the default within five (5) working days of receiving the 
notice. 

 
9.2 If the correction of the default cannot be completed within the five (5) working days 

specified, the Contractor shall be considered to be in compliance with the Owner's 
instructions if the Contractor: 

 
a) commences the correction of the default within the specified time, and 
 
b) provides the Owner with an acceptable schedule for such correction, and 
 
c) completes the correction in accordance with such schedule. 

 
9.3 If the Contractor fails to comply with the provisions GC 9.1 and GC 9.2 the Owner 

may, without prejudice to any other right or remedy the Owner may have, correct 
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such default and may deduct the cost thereof from the payment then or thereafter 
due the Contractor. 

 
 
GC 10  OWNER'S RIGHT TO STOP WORK OR TERMINATE CONTRACT 
 
10.1 If the Contractor should be adjudged bankrupt, or makes a general assignment for 

the benefit of creditors or if a receiver is appointed on account of the Contractor’s 
insolvency, the Owner may, without prejudice to any other right or remedy the 
Owner may have, by giving the Contractor written notice, terminate the Contract. 

 
10.2 The Owner may notify the Contractor in writing that the Contractor is in default of 

the Contractor’s contractual obligations, if the Contractor. 
 

a) fails to proceed regularly and diligently with the Work; or 
 
b) without reasonable cause wholly suspends the carrying out of the Work 

before the completion thereof, or 
 
c) refuses or fails to supply sufficient properly skilled workers or proper quality 

of work, products or construction machinery and equipment for the 
scheduled performance of the Work within five (5) working days of receiving 
written notice from the Owner, except in those cases provided in GC 
8 - Delay; or 

 
d) fails to make payments due to the Contractor’s Subcontractors, suppliers or 

workers; or 
 
e) persistently disregards laws or ordinances, or the Owner’s instructions; or 
 
f) otherwise violates the provisions of the Contract to a substantial degree. 

 
 Such written notice by the Owner shall instruct the Contractor to correct the default 

within five (5) working days from the receipt of the written notice. 
 
10.3 If the correction of the default cannot be completed within the five (5) working days 

specified, the Contractor shall be considered to be in compliance with the Owner's 
instructions if the Contractor: 

 
a) commences the correction of the default within the specified time, 
 
b) provides the Owner with an acceptance schedule for such correction, and 
 
c) completes the correction in accordance with such schedule. 
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10.4 If the Contractor fails to correct the default within the time specified or subsequently 
agreed upon, the Owner may, without prejudice to any other right or remedy the 
Owner may have, stop the Work or terminate the Contract. 

 
10.5 If the Owner terminates the Contract under the conditions set out above, the Owner 

is entitled to: 
a) take possession of the premises and products and utilize the temporary 

buildings, plants, tools, construction machinery and equipment, goods, 
materials, intended for, delivered to and placed on or adjacent to the work 
and may complete the Work by whatever method the Owner may deem 
expedient but without undue delay or expense; 

 
b) withhold any further payments to the Contractor until the Work is finished. 
 
c) upon Total Performance of the Work, charge the Contractor the amount by 

which the full cost of finishing the Work including compensation to the 
Owner for the Owner’s additional services and a reasonable allowance to 
cover the cost of any corrections required by GC 31 - Warranty, exceeds 
the unpaid balance of the Contract Price; or if such cost of finishing the Work 
is less than the unpaid balance of the Contract Price, pay the Contractor the 
difference. 

 
d) on expiry of the warranty period, charge the Contractor the amount by which 

the cost of corrections under GC 31 - Warranty exceeds the allowance 
provided for such corrections, or if the cost of such corrections is less than 
the allowance, pay the Contractor the difference. 

 
 
GC 11 CONTRACTOR'S RIGHT TO STOP WORK OR TERMINATE 

CONTRACT 
 
11.1 If the Owner should be adjudged bankrupt, or makes a general assignment for the 

benefit of creditors, or if a receiver is appointed on account of the Owner’s 
insolvency, the Contractor may, without prejudices to any other right or remedy the 
Contractor may have, by giving the Owner written notice, terminate the Contract. 

 
11.2 If the Work should be stopped or otherwise delayed for a period of thirty (30) 

calendar days or more under an order of any court, or other public authority, and 
providing that such order was not issued as the result of any act or fault of the 
Contractor or of any one directly or indirectly employed by the Contractor, the 
Contractor may, without prejudice to any other right or remedy the Contractor may 
have, by giving the Owner fifteen (15) calendar days written notice, terminate the 
Contract.  

 
11.3 The Contractor may notify the Owner in writing that the Owner is in default of the 

Owner’s contractual obligations if: 
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a) The Owner fails to issue a certificate in accordance with GC 21 - Certificates 

and Payments; 
 
b) The Owner fails to pay to the Contractor when due any amount certified by 

the Owner and verified by the audit of the Owner. 
 
 Such written notice shall advise the Owner that if such default is not corrected 

within fifteen (15) calendar days from the receipt of the written notice the 
Contractor may, without prejudice to any other right or remedy the Contractor may 
have, stop the work and/ or terminate the contract. 

 
11.4 If the Contractor terminates the Contract under the conditions set out above, the 

Contractor shall be entitled to be paid for all Work performed and for any loss 
sustained upon products and plant supplied with reasonable overhead, profit and 
damages. 

 
 
GC 12  OTHER CONTRACTORS 
 
12.1 The Owner reserves the right to let separate contracts in connection with the 

project of which the Work is part. 
 
12.2 The Owner shall co-ordinate the work and insurance coverages of Other 

Contractors as it affects the Work of this Contract. 
 
12.3 The Contractor shall coordinate the Contractor’s work with that of Other 

Contractors and connect as specified or shown in the Contract Documents. Any 
change in the costs incurred by the Contractor in the planning and performance of 
such work which was not shown or included in the Contract documents as of the 
date of signing the Contract, shall be evaluated as provided under GC 
19 - Valuation and Certification of Changes in the Work. 

 
12.4 The Contractor shall report to the Owner any apparent deficiencies in other 

Contractor's work which would affect the Work of this Contract immediately when 
they come to the Contractor’s attention and shall confirm such report in writing. 
Failure by the Contractor to so report shall invalidate any claims against the Owner 
by reason of the deficiencies of Other Contractor's work except as to those of which 
the Contractor was not reasonably aware. 

 
 
GC 13  ASSIGNMENT 
 
13.1 The Contractor shall not assign the Contract or any part thereof or any benefit or 

interest therein or thereunder with/out the written consent of the Owner. 
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GC 14  SUBCONTRACTORS 
 
14.1 The Contractor agrees to preserve and protect the rights of the Owner under the 

Contract with respect to any work to be performed under subcontract. The 
Contractor shall: 

 
a) require the Contractor’s Subcontractors to perform their work in accordance 

with and subject to the terms and conditions of the Contract Documents, 
and 

 
b) be fully responsible to the Owner for acts and omissions of the Contractor’s 

Subcontractors and of persons directly or indirectly employed by them as 
for acts and omissions of persons directly employed by the Contractor. 

 
 The Contractor therefore agrees that the Contractor will incorporate all the terms 

and conditions of the Contract Documents into all Subcontract Agreements the 
Contractor enters into with the Contractor’s Subcontractors. 

 
14.2 The Contractor shall employ those Subcontractors proposed by the Contractor in 

writing and accepted by the Owner prior to the signing of the Contract for such 
portions of the work as may be designated in the bidding requirements. 

 
14.3 The Owner may, for reasonable cause, object to the use of a proposed 

Subcontractor and require the Contractor to employ another. 
 
14.4 In the event that the Owner requires a change from any proposed Subcontractor 

the Contract Price shall be adjusted by the difference in cost occasioned by such 
required change. 

 
14.5 The Contractor shall not be required to employ as a Subcontractor any person or 

firm to whom the Contractor may reasonably object. 
 
14.6 The Owner may, upon reasonable request and at the Owner’s discretion, provide 

to a Subcontractor information as to the percentage of the Subcontractor's work 
which has been certified for payment. 

 
14.7 Nothing contained in the Contract Documents shall create any contractual 

relationship between any Subcontractor and the Owner. 
 
 
GC 15  EMERGENCIES 
 
15.1 The Owner has authority in an emergency to stop the progress of the Work 

whenever in the Owner’s opinion such stoppage may be necessary to ensure the 
safety of life, or the Work, or neighbouring property. This includes authority to make 
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changes in the Work, and to order, assess and award the cost of such work, extra 
to the Contract or otherwise, as may in the Owner’s opinion be necessary. The 
Owner shall, within two (2) business days, confirm in writing any such instructions. 
In such a case if work has been performed under direct order of the Owner, the 
Contractor shall keep the Contractor’s right to claim the value of such work.  

 
15.2 Should the Work be stopped by civil pickets, or other disorder, neither the Owner 

nor the Contractor shall have claim for change in the price of the Contract. 
 
15.3 When requested in writing by the Owner, the Contractor shall, at no additional cost 

to the Owner, make appropriate alterations in the method, Product, or work force 
at any time the Owner considers the Contractor’s actions to be unsafe, or 
damaging to either the Work or existing facilities or the environment. 

 
GC 16  SETTLEMENT OF DISPUTES AND CLAIMS 
 
16.1 In the case of any dispute or claim arising between the Owner and the Contractor 

as to their respective rights and obligations under the Contract, either party hereto 
may give the other written notification of such dispute or claim. The notification of 
dispute or claim shall be made within fourteen (14) calendar days of the dispute or 
cause of action arising. If the dispute or claim cannot be resolved to the satisfaction 
of both parties, either party may refer the matter to such judicial tribunal as the 
circumstances require. 

 
16.2 Legal proceedings shall not take place until after the performance or the 

substantial performance of the disputed work except: 
 

a) when the dispute concerns a certificate for payment. 
 
b) where either party can show that the matter in dispute requires immediate 

 consideration while evidence is available. 
 
c) in the case of legal proceedings, where the action may become prescribed 

 by reason of delay. 
 
 
GC 17  INDEMNIFICATION 
 
17.1 Except as provided in GC 17.2, the Contractor shall be liable for, and shall 

indemnify and hold harmless the Owner against all claims, demands, losses, costs, 
damages, actions, suits or proceedings, whatsoever arising under any statute or 
Common Law: 

 
a) in respect of personal injury to or the death of any person whomsoever 

arising out of or in the course of or caused by the carrying out of the Work; 
and 
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b) in respect of any injury or damage whatsoever to any property, real or 

personal or any chattel real, insofar as such injury or damage arises out of 
or in the course of or by reason of the carrying out of the Work. 

 
17.2 The Contractor shall not be liable under GC 17.1 if the injury, death, loss or 

damage is due to any act or neglect of the Owner. 
 
 
GC 18  CHANGES IN THE WORK 
 
18.1 The Owner may make changes by altering, adding to, or deducting from the Work, 

with the Contract Price and the Contract Time being adjusted accordingly. 
 
18.2 Except as provided in GC 15 - Emergencies, no change shall be made without a 

written order from the Owner and no claim for an addition or deduction to the 
Contract Price or change in the Contract Time shall be valid unless so ordered and 
at the same time valued or agreed to be valued as provided in GC 19 - Valuation 
and Certification of Changes in the Work. 

 
 
GC 19  VALUATION AND CERTIFICATION OF CHANGES IN THE WORK 
 
19.1 The value of any change shall be determined in one or more of the following 

methods: 
 
 a) by unit prices subsequently agreed upon 
 
 b) by estimate and acceptance in a lump sum 
 
 c) by cost and a fixed or percentage fee. 
 
 In the case of changes in the Work valued as outlined in GC 19.1 (a), where Unit 

Prices are provided in the Contract for Work to be done, those Unit Prices shall be 
used in determining the value of the change. If any Unit Price is not provided in the 
Contract for the Work, a Unit Price shall be subsequently agreed upon or an 
alternate method of determining the value of the Work shall be used. 

 
 In the case of changes in the Work valued as outlined in GC 19.1 (b), the 

Contractor shall submit an itemized estimate for all materials and labour to 
complete the extra work. 

 
 In the case of changes in the Work valued as outlined in GC 19.1 (c), the 

Contractor shall submit detailed invoices, vouchers and time sheets for all 
materials and labour to complete the extra work. 
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 Subject to the provisions of GC 19.2, when work is performed by the Contractor's 
own forces the Contractor’s markup for overhead shall be ten (10) percent and the 
Contractor’s profit ten (10) percent of the agreed or actual cost of the change. 
When work is performed by one of the Contractor’s Subcontractors, the 
Subcontractor's markup for overhead shall be ten (10) percent of the agreed or 
actual cost of the change plus five (5) percent for profit. The Contractor's markup 
for overhead and profit shall be ten (10) percent of the Subcontractor's total price. 

 
19.2 Notwithstanding the provisions of GC 19.1, in case of changes in the Work, (a) 

where unit prices are provided in the Contract for work to be done those unit prices 
shall be used in determining the value of any change and (b) the amount charged 
for equipment rentals shall be that provided in the Contract and no additional 
amount shall be paid as markup for overhead or profit for the Contractor or 
Subcontractor. 

 
19.3 Notwithstanding the provisions of GC 19.1, in case of purchase of left over product 

or materials, the Contractor’s profit shall be ten (10) percent of the cost as 
supported by invoices or vouchers, or agreed upon price. No markup for overhead 
shall be added. This applies to material or product that are supplied only and not 
installed on site. 

 
19.4 When a change in the Work is proposed or required the Contractor shall present 

to the Owner for approval the Contractor’s claim for any change in the Contract 
Price and/or change in the Contract Time. The Owner shall be satisfied as to the 
correctness of such claim and, when approved shall issue a written order to the 
Contractor to proceed with the change. The value of work performed in the change 
shall be included for payment with the regular certificate for payment. 

 
19.5 In the case of changes in the Work to be paid for under GC 19.1, the form of 

presentation of costs and methods of measurement shall be agreed to by the 
Owner and Contractor before proceeding with the change. The Contractor shall 
keep accurate records, as agreed upon, of quantities or costs and present an 
account of the cost of the change in the Work, together with vouchers where 
applicable. 

 
19.6 If the method of valuation, measurement and the change in Contract Price and/or 

change in Contract Time cannot be promptly agreed upon, and the change is 
required to be proceeded with then the Owner shall determine the method of 
valuation, measurement and the change in Contract Price and/or Contract Time 
subject to final determination in the manner set out in GC 16 - Settlement of 
Disputes and Claims. In this case the Owner shall issue a written authorization for 
the change setting out the method of valuation and if by lump sum the Owner’s 
valuation of the change in Contract Price and/or Contract Time. 
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19.7 In the case of a dispute in the valuation of a change authorized in the Work pending 
final determination of such value, the Owner shall certify the value of work 
performed and include the amount with the regular certificates for payment. 

 
19.8 It is intended in all matters referred to above that both the Owner and Contractor 

shall act promptly. 
 
19.9 Credits will be based on the net cost of material and labour or the net difference in 

unit price quantities. 
 
 
GC 20  APPLICATION FOR PAYMENT 
 
20.1 Applications for payment on account as provided for in Article A-4 of the 

Agreement may be made monthly as the Work progresses. 
 
20.2 Application for payment shall be made monthly on a date to be agreed between 

the Owner and the Contractor and the amount claimed shall be for the value, 
proportionate to the amount of the Contract, of work performed and products 
delivered to the site at that date. 

 
20.3 The Contractor shall submit to the Owner, before the first application for payment, 

a schedule of values of the various parts of the Work, aggregating the total amount 
of the Contract Price and divided so as to facilitate evaluation of applications for 
payment.  

 
20.4 The revised schedule, if required, shall be made out in such form, and supported 

by such evidence as to its correctness, as the Owner may reasonably direct, and 
when approved by the Owner shall be used as the basis for application for 
payment. 

 
20.5 When making application for payment, the Contractor shall submit a statement 

based upon this schedule. Claims for products delivered to the site but not yet 
incorporated into the Work shall be supported by such evidence as the Owner may 
reasonably require to establish the value and delivery of the products. 

 
20.6 Applications for release of holdback monies following the Substantial Performance 

of the Work and the application for final payment shall be made at the time and in 
the manner set forth in GC 21 - Certificates and Payments. 

 
 
GC 21  CERTIFICATES AND PAYMENTS 
 
21.1 The Owner shall, within ten (10) days of receipt of an application for payment from 

the Contractor submitted in accordance with GC 20 - Application for Payment, 
issue a certificate for payment in the amount applied for or such other amount as 
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the Owner shall determine to be properly due. If the Owner amends the application 
the Owner shall promptly notify the Contractor in writing, giving the Owner’s 
reasons for the amendment. 

 
21.2 The Owner shall within twenty-one (21) calendar days of the issuance of a 

certificate for payment by the Owner, make payment to the Contractor on account, 
in accordance with the provisions of the Agreement. 

 
21.3 If payment is not made by the Owner within sixty (60) calendar days of issuance 

of a certificate for payment, the Owner will be liable for interest on the amount 
owing at the rate of Bank of Canada Prime rate +1 % per annum from the sixty-first 
(61st) day to the date of payment. 

 
21.4 Notwithstanding any other provisions of this Contract: 
 

a) If on account of climatic or other conditions reasonably beyond the control 
of the Contractor there are items of work that cannot be performed, the 
payment in full for that which has been performed as certified by the Owner 
shall not be withheld or delayed by the Owner on account thereof, but the 
Owner may withhold from the Contract Price until the remaining work is 
finished an amount sufficient to cover the cost to the Owner of performing 
such remaining work and to adequately protect the Owner from claims.  

 
b) Holdbacks will be released on the following conditions: 

 
i) a copy of the contract between the Subcontractor and the Contractor, 

or some other suitable Document satisfactory to the Owner, must be 
presented to the Owner, 

 
ii) the Subcontract is completed without deficiencies;  
 
iii) the warranty for the Subcontract will not start until Substantial 

Performance of the General Contract; 
 
iv) the Contractor provides an approved statutory declaration that all 

monies have been paid to the Subcontractors; 
 
v) the Owner will, at that time, release the total amount specified on the 

Sub-contractor's Contract. 
 
21.5 Notwithstanding the provisions of GC 21.4 (b) and notwithstanding the wording of 

such certificate the Contractor shall ensure that such work is protected pending 
the Total Performance of the Contract and be responsible for the correction of any 
defects in it regardless of whether or not they were apparent when such certificates 
were issued. 

 



 
GENERAL CONDITIONS OF CONTRACT 

 

Page 16 of 35 
Version – April 24, 2023 MI - General Conditions - UPC 

21.6 The Owner shall, within ten (10) days of receipt of an application from the 
Contractor for a Certificate of Substantial Performance, make an inspection and 
assessment of the work to verify the validity of the application. The Owner shall 
within seven (7) days of Owner’s inspection notify the Contractor of the Owner’s 
approval or disapproval of the application. When the Owner finds the Work to be 
Substantially Performed the Owner shall issue such a certificate. The date of this 
certificate shall be the date of Substantial Performance of the Contract. 
Immediately following the issuance of the Certificate of Substantial Performance, 
the Owner, in consultation with the Contractor shall establish a reasonable date 
for the Total Performance of the Contract. 

 
21.7 Following the issuance of the Certificate of Substantial Performance and upon 

receipt from the Contractor of all documentation called for in the Contract 
Documents the Owner shall issue a certificate for payment of holdback monies. 
The release of holdback monies authorized by this certificate shall become due 
and payable on the day following the expiration of the Statutory Limitation Period 
stipulated in the Mechanics' Lien Act applicable to the place of Work, providing that 
no lien or privilege claims against the Work exist and the Contractor has submitted 
to the Owner a sworn statement that all accounts for labour, subcontracts, 
products, construction machinery and equipment and any other indebtedness 
which may have been incurred by the Contractor in the Substantial Performance 
of the Work and for which the Owner might in any way be held responsible have 
been paid in full except holdback monies properly retained. 

 
21.8 The Owner shall, within ten (10) days of receipt of an application from the 

Contractor for payment upon Total Performance of the Contract, make an 
inspection and assessment of the Work to verify the validity of the application. The 
Owner shall within seven (7) days of the Owner’s inspection notify the Contractor 
of the Owner’s approval or disapproval of the application. When the Owner finds 
the Work to be totally performed to the Owner’s satisfaction the Owner shall issue 
a Certificate of Total Performance and certify for payment the remaining monies 
due to the Contractor under the Contract less any holdback monies which are 
required to be retained. The date of this certificate shall be the date of Total 
Performance of the Contract. The Owner shall, within thirty (30) days of issuance 
of such certificate, make payment to the Contractor in accordance with the 
provisions of Article A-4 of the Agreement.  

 
21.9 The release of any remaining holdback monies shall become due and payable on 

the day following the expiration of the Statutory Limitation Period stipulated in the 
Mechanics' Lien Act applicable to the place of building or where such legislation 
does not exist or apply in accordance with such other legislation, regulations 
governing privileges, industry practice or such other provisions which may be 
agreed to between the parties, provided that no claims against the Work exist and 
the Contractor has submitted to the Owner a sworn statement that all accounts for 
labour, Subcontracts, products, construction machinery and equipment and any 
other indebtedness which may have been incurred by the Contractor in the Total 
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Performance of the Work and for which the Owner might in any way be held 
responsible, have been paid in full except holdback monies properly retained.  

 
21.10 No certificate for payment, or any payment made thereunder, nor any partial or 

entire use of occupancy of the Work by the Owner shall constitute an acceptance 
of any work or products not in accordance with the Contract Documents. 

 
21.11 The issuance of the Certificate of Total Performance shall constitute a waiver of all 

claims by the Owner against the Contractor except those previously made in 
writing and still unsettled, if any, and those arising from the provisions of GC 
31 - Warranty, or those arising from negligence on the part of the Contractor. 

 
 The acceptance of the Certificate of Total Performance or of the payment due 

thereunder shall constitute a waiver of all claims by the Contractor against the 
Owner except those made in writing prior to the Contractor’s application for 
payment upon Total Performance of the Contract and still unsettled, if any. 

 
21.12 The holdback to be used by the Owner when issuing certificate for payment will be 

ten (10) percent of the value of the Work completed at the date of the Contractor's 
claim. 

 
21.13 Notwithstanding the provisions of GC 21.3 or any other provision of this Contract, 

the Owner may: 
 

a) in the event of a claim by the Owner against the Contractor for damages 
arising out of the performance or non-performance of the Contract, withhold 
payment of any amount equal to the alleged damages until the liability for 
damages is established and no amount of interest will be paid on amounts 
held under this clause; 

 
b) set-off amounts owing by the Contractor to the Owner, 
 
c) following the issuance of the Certificate of Substantial Performance, 

withhold payment of an amount equal to twice the cost, as estimated by the 
Owner, of remedying deficiencies until the issuance of a Certificate of Total 
Performance and no amount of interest will be paid on amounts held under 
this clause. 

 
 
GC 22  TAXES AND DUTIES 
 
22.1 The Contractor shall pay all government sales taxes, customs duties and excise 

taxes with respect to the Contract. All taxes and duties shall be added according 
to this GC. 
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 Contractors are advised that the Owner is not exempt from the Harmonized Sale 
Tax (HST). The Owner will pay the HST to the Contractor with each regular 
progress billing. 

 
22.2 Any increase or decrease in costs to the Contractor due to changes in such taxes 

and duties after the date of the Agreement and up to the agreed date of completion 
shall increase or decrease the Contract Price accordingly. The Contractor is to 
co-operate with the Owner and permit access to books and records in order to 
establish the amount of such taxes involved. 

 
22.3 The Contractor shall maintain full records of the Contractor’s estimates of and 

actual cost to the Contractor of the Work together with all proper open call for bids, 
quotations, contracts, correspondence, invoices, receipts and vouchers relating 
thereto, shall make them available to audit and inspection by the Owner, the 
Auditor General for Newfoundland and Labrador or by persons acting on their 
behalf, shall allow them to make copies thereof and to take extracts therefrom, and 
shall furnish them with any information which they may require from time to time in 
connection with such records. 

 
 
GC 23  LAWS, NOTICES, PERMITS AND FEES 
 
23.1 The laws of the place of Work shall govern the Work. 
 
23.2 The Contractor shall obtain all permits, licenses and certificates and pay all fees 

required for the performance of the Work which are in force at the date of the Open 
Call for Bids submission (but this shall not include the obtaining of permanent 
easements or rights of servitude). 

 
23.3 The Contractor shall give all required notices and comply with all laws, ordinances, 

rules, regulations, codes and order of all authorities having jurisdiction relating to 
the Work, to the preservation of the public health and construction safety which 
are or become in force during the performance of the Work. 

 
23.4 The Contractor shall not be responsible for verifying that the Contract Documents 

are in compliance with the applicable laws, ordinances, rules, regulations and 
codes relating to the Work. If the Contract Documents are at variance therewith, 
or changes which require modification to the Contract Documents are made to any 
of the laws, ordinances, rules, regulations and codes by the authorities having 
jurisdiction subsequent to the date of the Open Call for Bids submission, any 
resulting change in the cost shall constitute a corresponding change in the 
Contract Price. The Contractor shall notify the Owner in writing requesting direction 
immediately any such variance or change is observed by the Contractor. 

 
23.5 If the Contractor fails to notify the Owner in writing and obtain the Owner’s direction 

as required in GC 23.4 and performs any work knowing it to be contrary to any 
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laws, ordinances, rules, regulations, codes and orders of any authority having 
jurisdiction, the Contractor shall be responsible for and shall correct any violations 
thereof and shall bear all costs, expense and damages, attributable to the 
Contractor’s failure to comply with the Provisions of such laws, ordinances, rules, 
regulations, codes and orders. 

 
23.6 The Contractor may be required to carry the cost of a municipal permit related to 

performance of the Work. If a municipal permit is requested, the Contractor shall 
advise the Owner of the request and where directed by the Owner, shall pay for 
and obtain a permit related to the conduct of the Work and the Owner will issue a 
change order to allow for payment of the cost of obtaining the permit. Nothing in 
this clause relieves the Contractor of its obligation to make such filings and to 
submit such documents and notices with respect to the Work on behalf of the 
Owner as are otherwise required by the municipality. All other permits are to 
remain the responsibility of the contractor. 

 
 
GC 24  PATENT FEES 
 
24.1 The Contractor shall pay all royalties and patent license fees required for the 

performance of the Contract and such royalties or fees shall be deemed to have 
been included in the contract price. The Contractor shall hold the Owner harmless 
from and against all claims, demands, losses, costs, damages, actions, suits or 
proceedings arising out of the Contractor's performance of the Contract which are 
attributable to an infringement or an alleged infringement of any patent or invention 
by the Contractor or anyone for whose acts the Contractor may be liable. 

 
24.2 The Owner shall hold the Contractor harmless against all claims, demands, losses, 

costs, damages, actions, suits, or proceedings arising out of the Contractor's 
performance of the Contract which are attributable to an infringement or an alleged 
infringement of any patent or invention in executing anything for the purpose of the 
Contract, the model, plan or design of which was supplied to the Contractor by the 
Owner. 

 
 
GC 25  WORKPLACE NL 
 
25.1 At the time of bid submission, and prior to receiving payment on Substantial and 

Total Performance of the Work, the Contractor shall provide evidence of 
compliance with all requirements of the Province in the place of the Work with 
respect to worker's compensation including payments due thereunder. 

 
25.2 At any time during the term of Contract, when requested by the Owner, the 

Contractor shall provide such evidence of compliance by the Contractor and any 
or all of the Contractor’s Subcontractors. 
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25.3 Non incorporated companies i.e.: partnerships, sole proprietorships, and 
independent operators must provide coverage for any employees and personal 
coverage for the principal(s). 

 
 
GC 26  LIABILITY INSURANCE 
 
26.1 Contractors are advised that the Bid Documents contain a Certificate of Insurance 

indicating the type and limit of liability (GC 26) and property insurance (GC 27) 
required for this project. The successful bidder will be required prior to 
commencement of work, to have the Certificate of Insurance completed by the 
Contractor’s insurance company and delivered to the Owner not later than 30 days 
after the award of the contract. The Contractor shall not commence any work until 
they obtain, at their expense, all required insurances as specified on the Certificate 
of Insurance. Such insurance must have the approval of the Owner and be to the 
limits, form and amounts specified. 

 
26.2 The Contractor’s Insurance Company or its agent shall be licensed to do business 

in the Province of Newfoundland & Labrador. 
 
26.3 The Contractor will not permit any Subcontractor to commence work on this Project 

until the same insurance requirements have been complied with by such 
Subcontractors. 

 
26.4 If the Contractor should fail to effect and keep in force the policies referred to, or 

any other insurance which may be required to effect under the terms of the 
Contract, the Owner may effect and keep in force any such insurance and pay the 
premiums necessary for the purpose and from time to time deduct the amount so 
paid from any payments due to the Contractor to recover the same as a debt due 
from the Contractor. 

 
26.5 Comprehensive General Liability Insurance 
 

a) Without restricting the generality of GC 17 - Indemnification, the Contractor 
shall provide and maintain, either by way of a separate policy or by an 
endorsement to their existing policy, Commercial Liability Insurance 
acceptable to the Owner and subject to limits set out in detail in the 
Certificate of Insurance inclusive per occurrence for bodily injury, death, and 
damage to property including loss of use thereof. 

 
b) This insurance shall include as an additional insured His Majesty the King 

in Right of Newfoundland and Labrador, the Owner, and the 
Occupant/Operator of the property.  Such insurance must have the approval 
of the Owner and be to the limits, form and amounts specified. The 
Contractor will not permit any Subcontractor to commence work on this 
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Project until the same insurance requirements have been compiled with by 
the Subcontractor. 

 
c) The insurance shall also include as Unnamed Insureds the Owner 

Representative of the Owner with respect to work performed by the 
Contractor, but excluding professional liabilities associated with such 
architectural and engineering consultants.  

 
d) The Comprehensive General Liability Insurance will not be limited to, but 

shall include coverage for:  
1) premises and operations liability 
2) products or completed operations liability 
3) blanket contractual liability 
4) broad form property damage 
5) cross liability 
6) elevator and hoist liability 
7) contingent employer's liability 
8) personal injury liability 
9) liability with respect to non-owned licensed vehicles 
10) shoring, blasting, excavating, underpinning, demolition, pile driving 

and caisson work, work below ground surface, tunneling and grading 
as applicable. 

 
e) The insurance shall include a minimum limit of $5,000,000.00 inclusive for 

all claims for Bodily Injury or Property. Reduced limits for any part of the 
coverage is not acceptable. 

 
f) A deductible up to a maximum amount of $5,000.00 will be permitted on 

blasting and demolition with the Contractor paying the deductible amount of 
each claim. 

 
g) Completed operations liability shall be maintained continuously until twelve 

(12) months from the date the Owner issues a Certificate of Substantial 
Performance.  

 
26.6 Automobile Liability Insurance 
 

a) The Contractor shall provide and maintain liability insurance in respect of (i) 
owned licensed vehicles and (ii) leased vehicles, subject to limits set out in 
this Contract. 

 
b) This insurance shall include a minimum limit of $2,000,000.00 inclusive for 

all claims for Bodily Injury or Property Damage arising from one accident. 
 
c) This insurance shall include a schedule of vehicles or a statement taken 

from the policy that all vehicles are covered. 
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26.7 Aircraft and or Watercraft Liability Insurance 
 
 The Contractor shall provide and maintain liability insurance with respect to owned 

and non-owned aircraft and watercraft, as may be applicable, subject to limits set 
out in this Contract. Such insurance shall be in the names of the Contractor, His 
Majesty the King in Right of Newfoundland and Labrador, and the Owner as 
defined in 26.5 (b) and (c) where they have an insurable interest in the use and 
operation of such aircraft and watercraft. 

 
26.8 Airport Contractor Liability Insurance 
 
 The Contractor shall provide and maintain liability insurance with respect to work 

completed on the tarmac side of an airport and/or inside an airport and the area 
outside an airport if this is not provided within the Contractor’s Commercial General 
Liability Insurance. 

 
26.9 Environmental Impairment Liability Insurance 
 

a) The Contractor shall provide and maintain liability insurance with respect to 
environmental contamination/remediation at a work site. 

 
b) The insurance shall include a minimum limit of $2,000,000.00  

 
26.10 All insurance policies shall contain an endorsement requiring notification of His 

Majesty the King and the Named Insured, in writing, thirty (30) days prior to 
cancellation of any policy or material change, except in the event of non- payment 
where policy conditions dealing with termination will apply. 

 
 
GC 27  PROPERTY INSURANCE 
 
27.1 The Contractor shall provide and maintain property insurance for contracts over 

$25,000, acceptable to the Owner, insuring the full value of the Work in the amount 
of the Contract Price (excluding of HST) and the full value as stated of products 
for incorporation into the work. The insurance shall include as additional insured 
the Owner and His Majesty the King in Right of Newfoundland and Labrador.  

 
27.2 The Contractor’s Insurance Company or its agent shall be licensed to do business 

in the Province of Newfoundland & Labrador. 
 
27.3  Such coverage shall be provided for by either Broad Form Builders' Risks Policy 

or an Installation Floater or Piers, Wharves, and Docks Rider. 
 
27.4 The policies shall insure on a Broad Form basis direct loss or damage subject to 

any exclusions specified in the Contract. Such coverage shall apply to: 



GENERAL CONDITIONS OF CONTRACT 

Page 23 of 35 
Version – April 24, 2023 MI - General Conditions - UPC 

a) all products, labour, and supplies of any nature whatsoever, the property of
the Insureds or of others for which the Insureds may have assumed
responsibility, to be used in or pertaining to the site preparations,
demolitions of existing structures, erections and/or fabrication and/or
reconstruction and/or repair of the insured project, while on the site or in
transit, subject to the exclusion of the property specified.

b) the installation, testing and any subsequent use of machinery and
equipment including boilers, pressure vessels or vessels under vacuum.

c) damage to the Work caused by an accident to and/or the explosion of any
boiler(s) or pressure vessel(s) forming part of the work.

d) damage to Work caused by earthquake or flooding.

Such insurance may have a deductible clause but the amount of the deductible 
shall not exceed $2,500.00. 

Such coverage shall exclude construction machinery, equipment, temporary 
structural and other temporary facilities, tools, and supplies used in the 
construction of the work and which are not expendable under the Contract. 

27.5 Policies provided shall contain an endorsement requiring notification of His Majesty 
the King and the Named Insured, in writing, thirty (30) days prior to cancellation of 
any policy or material change of coverage except in the event of non-payment 
where policy conditions dealing with termination will apply. 

27.6 All such insurance shall be maintained continuously until the date the Owner 
issues a Certificate of Total Performance and be extended and kept in force during 
any Period of Delay. All such insurance shall provide for the Owner to take 
occupancy of the work or any part thereof during the term of the insurance. Any 
increase in the cost of this insurance arising out of such occupancy shall be at the 
Owner's expense. 

27.7 The policies shall provide that in the event of a loss, payment for damage to the 
Work shall be made to the Owner and the Contractor as their respective interests 
may appear. The Contractor shall act on behalf of the Owner and the Contractor 
for the purpose of adjusting the amount of such loss with the Insurers. On the 
determination of the extent of the loss, the Contractor shall immediately proceed 
to restore the Work and shall be entitled to receive from the Owner (in addition to 
any sum due under the Contract) the amount at which the Owner's interest in the 
restoration work has been appraised, such amount to be paid as the work of 
restoration proceeds and in accordance with the Owner’s certificates for payment. 
Damage shall not affect the rights and obligations of either party under the Contract 
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except that the Contractor shall be entitled to such reasonable extension of time 
for Substantial and Total Performance of the work as the Owner may decide. 

27.8 The Contractor shall be responsible for any deductible amounts under the policies 
and the payment of monies up to the deductible amount made in a satisfaction of 
a claim shall be borne by the Contractor. 

27.9 The Contractor shall be responsible for providing such additional insurance as may 
be required to protect the insured against loss on items excluded from the policies 
referred to in the Contract. The provisions of the insurance coverage requirements 
contained in the Contract are not intended to cover all of the Contractor’s 
obligations under GC 17 Indemnification.  Any additional risk management 
measures or additional insurance coverages the Contractor may deem necessary 
to fulfill the Contractor’s obligations under GC 17 shall be at the Contractor’s 
discretion and expense. 

27.10 The successful bidder will be required prior to commencement of work, to have the 
Certificate of Insurance completed by the Contractor’s insurance company and 
delivered to the Owner not later than 30 days after the award of the contract. Such 
insurances must have the approval of the Owner and be to the limits, form and 
amounts specified. The Contractor will not permit any Subcontractor to commence 
work on this Project until the same insurance requirements have been complied 
with by the Subcontractor. 

27.11 The interest of the Subcontractors are to be specifically included in the policy and 
the policy shall contain the following clause: 

"Loss, if any, payable to the Owner and the Insured, as their respective 
interests may appear." 

27.12 The Contractor further agrees that so much of the money due to them under and 
by virtue of this Contract as shall be considered necessary by the Owner may be 
retained by the Owner until all such suits or claims for damages shall have been 
settled and evidence to that effect furnished to the satisfaction of the Owner. 

27.13 If the Contractor should fail to effect and keep in force the policies referred to, or 
any other insurance which may be required to effect under the terms of the 
Contract, the Owner may effect and keep in force any such insurance and pay the 
premiums necessary for the purpose and from time to time deduct the amount so 
paid from any payments due to the Contractor to recover the same as a debt due 
from the Contractor. 

GC 28  PROTECTION OF WORK AND PROPERTY 

28.1 The Contractor shall protect the property adjacent to the Project site from damage 
as the result of the Contractor’s operations under the Contract. 
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28.2 The Contractor shall protect the Work and the Owner's property from damage and 

shall be responsible for any damage which may arise as the result of the 
Contractor’s operations under the Contract except damage which occurs as the 
result of: 

 
a) errors in the Contract Documents, and/or 
 
b) acts or omissions by the Owner, the Owner’s agents, employees or Other 

Contractors. 
 
28.3 Should any damage occur to the Work and/or the Owner's property for which the 

Contractor is responsible, the Contractor shall make good such damage at the 
Contractor’s own expense or pay all costs incurred by others in making good such 
damage. 

 
28.4 Should any damage occur to the Work and/or the Owner's property for which the 

Contractor is not responsible as provided in GC 17 - Indemnification the Contractor 
shall make good such damage to the Work, and, if the Owner so directs to the 
Owner's property, and the Contract Price and Contract Time shall be adjusted in 
accordance with GC 18 - Changes in the Work. 

 
28.5 The Contractor shall be completely responsible for the safety of the work as it 

applies to protection of the public and property and the construction of the work. 
All applicable Codes and Standards for the area and location of the Work shall 
apply to the project. 

 
28.6 Any person not following the stipulated safety regulations or procedures shall be 

dismissed. 
 
 
GC 29  DAMAGES AND MUTUAL RESPONSIBILITY 
 
29.1 If either party to this Contract should suffer damage in any manner because of any 

wrongful act or neglect of the other party or anyone employed by that party then 
that party shall be reimbursed by the other party for such damages. The party 
reimbursing the other party shall be subrogated to the rights of the other party in 
respect of such wrongful act or neglect if it be that of a third party.  

 
29.2 Claims under this GC shall be made in writing to the party liable within reasonable 

time after the first observance of such damage and not later than the time limits 
stipulated in GC 21 - Certificates and Payments, and may be adjusted by 
agreement or in the manner set out in GC 16 - Settlement of Disputes and Claims. 

 
29.3 If the Contractor has caused damage to any Other Contractor on the work, the 

Contractor agrees upon due notice to settle with such Other Contractor by 
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agreement or arbitration, if the Other Contractor will so settle. If such Other 
Contractor sues the Owner on account of any damage alleged to have been so 
sustained, the Owner shall notify the Contractor and may require the Contractor to 
defend the action at the Contractor's expense. If any final order or judgment 
against the Owner arises therefrom the Contractor shall pay or satisfy it and pay 
all costs incurred by the Owner. 

 
29.4 If the Contractor becomes liable to pay or satisfy any final order, judgment or award 

against the Owner then the Contractor, upon undertaking to indemnify the Owner 
against any and all liability for costs, shall have the right to appeal in the name of 
the Owner such final order or judgment to any and all courts of competent 
jurisdiction. 

 
 
GC 30  BONDS 
 
30.1 The Owner shall have the right during the period stated in the Bid Documents for 

acceptance of the bid to require the Contractor to provide and maintain in good 
standing until the fulfillment of the Contract, bonds covering the faithful 
performance of the Contract including the requirements of the Warranty provided 
for in GC 31 - Warranty, and the payment of all obligations arising under the 
Contract. 

 
30.2 All such bonds shall be issued by a duly incorporated surety company approved 

by the Owner and authorized to transact a business or surety-ship in the Province 
of Newfoundland and Labrador. 

 
30.3 If bonds are called for in the Bid Documents or instructions to bidders, the costs 

attributable to providing such bonds shall be included in the bid price. 
 
30.4 Should the Owner require the provision of a bond or bonds by the Contractor other 

than those provided for under GC 30.3, the Contract Price shall be increased by 
all costs attributable to providing such bonds. 

 
30.5 The Contractor shall promptly provide the Owner with any bonds that are required. 
 
30.6 Tender Surety and Bonding for Materials Supply Only Contracts 
 
 .1 On contracts for supply of materials: 

a) Bid Security in the amount of 10% of the contract price and 
Performance Security in the amount of 50% of the contract amount 
is required. The Performance Security may be released 30 days 
after the date of substantial performance of a material supply 
contract. 

b) Labour and Material Payment Security is not required.  
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 .2 In lieu of a Performance Bond or Bid Bond, the Minister may, at their sole 
discretion, approve the acceptance of a certified cheque for 10% of the tendered 
amount. The cheque will be deposited by the Owner until satisfactory completion 
of the work including the 30 day Mechanics Lien period, after which this amount 
will be returned to the contractor with the accrued interest thereon. There will be 
no limit on the value of a tender for which certified cheques may be used. 

 
.3 No bid security or bonding will be required for the supply of vehicles or 
earth moving equipment. 

 
 
GC 31  WARRANTY 
 
31.1 Without restricting any warranty or guarantee implied or stipulated by law the 

Contractor shall at the Contractor’s own expense rectify and make good any defect 
or fault however caused appearing within a period of one year from the date of 
Substantial Performance of the Work, unless otherwise stated in the Contract, 
provided that the Contractor shall not be responsible for any defect or fault 
resulting from the design of the Work. 

 
31.2 The Contractor shall correct and/or pay for any damage to other work resulting 

from any corrections required under the conditions of GC 31.1. 
 
31.3 Neither the Owner’s final certificate nor payment thereunder shall relieve the 

Contractor from the Contractor’s responsibility hereunder. 
 
31.4 The Owner shall give the Contractor written notice of observed defects promptly. 
 
31.5 In any case where the Contractor states that they are not responsible for a defect 

or fault because such a defect or fault is the result from a design of the work by the 
Owner, the onus to establish the defect or fault in the design of the work shall be 
on the Contractor. 

 
31.6 The Contractor shall, subject to the procedures for Settlement of Disputes 

contained in GC 16 – Settlement of Disputes and Claims, abide by the direction 
and decisions of the Owner made pursuant to the General Conditions and in 
particular GC 7 – Owner’s Decisions regarding the correction by the Contractor of 
any defect or fault in the work discovered during the warranty period referenced in 
GC 31.1 hereof. 

 
31.7 The Contractor shall submit a schedule, acceptable to the Owner, for the 

completion of the warranty work in respect of the defect or fault referenced in GC 
31.1, within thirty (30) days of the Owner requesting in writing such a schedule 
from the Contractor. 
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31.8 Where the Contractor rectifies and makes good any defect or fault for which the 
Contractor is responsible under this Warranty, the Contractor shall warrant the 
portion of the work that is corrected for a period equal to the original warranty 
period, from the date that the correction was done. 

 
 
GC 32  CONTRACTOR'S RESPONSIBILITIES AND CONTROL OF THE WORK 
 
32.1 The Contractor shall have complete control of the Work except as provided in GC 

15 - Emergencies. The Contractor shall effectively direct and supervise the Work 
using the Contractor’s best skill and attention. The Contractor shall be solely 
responsible for all construction means, methods, techniques, sequences and 
procedures and for coordinating all parts of the Work under the Contract. 

 
32.2 The Contractor shall have the sole responsibility for the design, erection, operation, 

maintenance and removal of temporary structural and other temporary facilities 
and the design and execution of construction methods required in their use. The 
Contractor shall engage and pay for registered professional engineering personnel 
skilled in the appropriate discipline to perform these functions where required by 
law or by the Contract Documents and in all cases where such temporary facilities 
and their method of construction are of such a nature that professional engineering 
skill is required to produce safe and satisfactory results. 

 
32.3 Notwithstanding the provisions of GC 32.1 and GC 32.2 above, or any provisions 

to the contrary elsewhere in the Contract Documents where such Contract 
Documents include designs for temporary structural and other temporary facilities 
and methods shall be deemed to comprise part of the overall design of the Work 
and the Contractor shall not be held responsible for that part of the design or the 
specified method of construction. The Contractor shall, however, be responsible 
for the execution of such design or specified method of construction in the same 
manner that the Contractor is responsible for the execution of the Work. 

 
32.4 The Contractor shall carefully examine the Contract Documents and shall promptly 

report to the Owner any error, inconsistency or omission the Contractor may 
discover. The Contractor shall not be held liable for any damage resulting from any 
such errors, inconsistencies or omissions in the Contract Documents. 

 
 
GC 33  SUPERINTENDENCE 
 
33.1 The Contractor shall employ a competent superintendent and necessary 

assistants who shall be in attendance at the Work site at all times while work is 
being performed. 
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33.2 The superintendent shall be satisfactory to the Owner and shall not be changed 
except for good reason and only then after consultation with and agreement by the 
Owner. 

 
33.3 The superintendent shall represent the Contractor at the Work site. Directions 

given to the superintendent by the Owner shall be held to have been given to the 
Contractor. Important directions shall be confirmed to the Contractor in writing, 
other directions will be so confirmed if requested. 

 
 
GC 34  LABOUR AND PRODUCTS 
 
34.1 Unless otherwise stipulated elsewhere in the Contract Documents, the Contractor 

shall provide and pay for all labour and products, tools, construction equipment 
and machinery, water, heat, light, power, transportation and other facilities and 
services necessary for the proper performance of the Work. 

 
34.2 All products provided shall be new unless otherwise specified in the Contract 

Documents. Any products which are not specified shall be of a quality best suited 
to the purpose required and their use subject to the approval of the Owner. 

 
34.3 The Contractor shall at all times maintain good order and discipline among the 

Contractor’s employees engaged on the Work and shall not employ on the Work 
any unfit person nor anyone not skilled in the task assigned to that person. 

 
 
GC 35  SUBSURFACE CONDITIONS 
 
35.1 The Contractor shall promptly notify the Owner in writing if, in the Contractor’s 

opinion, the subsurface conditions at the Project site differ materially from those 
indicated in the Contract Documents or as may have been represented to the 
Contractor by the Owner before the time of Open Call for Bids submission. 

 
35.2 After prompt investigation, should the Owner determine that conditions do differ 

materially, the Owner shall issue appropriate instructions for changes in the Work 
as provided for in GC 18 - Changes in the Work. 

 
 
GC 36  USE OF PREMISES 
 
36.1 The Contractor shall confine the Contractor’s apparatus, the storage of products 

and the operations of the Contractor’s workers to limits indicated by laws, 
ordinances, permits or by directions of the Owner and shall not unreasonably 
encumber the premises with the Contractor’s products. 
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36.2 The Contractor shall not load or permit to be loaded any part of the Work with a 
mass that will endanger its safety. 

 
36.3 The Contractor shall enforce the Owner’s instructions regarding signs, 

advertisements, fires and smoking. 
 
36.4 Unless otherwise provided the Contractor shall, at the Contractor’s own expense, 

and without extra cost to the Owner, make suitable provision to accommodate all 
traffic either pedestrian or vehicular, over or around, the project upon which work 
is being performed, in a manner satisfactory to the Owner. 

 
36.5 The Contractor shall provide and maintain at the Contractor’s own expense such 

fences, barriers, signs, lights and security as may be necessary to prevent 
avoidable accidents to residents or to the public generally. 

 
 
GC 37  CLEANUP AND FINAL CLEANING OF WORK 
 
37.1 The Contractor shall maintain the Work in a tidy condition and free from the 

accumulation of waste products and debris, other than that caused by the Owner, 
other Contractors or their employees. 

 
37.2 When the Work is Substantially Performed the Contractor shall remove all of the 

Contractor’s surplus products, tools, construction machinery and equipment not 
required for the performance of the remaining work. The Contractor shall also 
remove any waste products and debris and leave the Work clean and suitable for 
occupancy by the Owner unless otherwise specified. 

 
37.3 When the Work is Totally Performed, the Contractor shall remove all of the 

Contractor’s surplus Products, tools, construction machinery and equipment. The 
Contractor shall also remove any waste products and debris, other than that 
caused by the Owner, other Contractors or their employees. 

 
 
GC 38  CUTTING AND REMEDIAL WORK 
 
38.1 The Contractor shall do all cutting and remedial work that may be required to make 

the several parts of the Work come together properly. 
 
38.2 The Contractor shall co-ordinate the schedule for the Work to ensure that this 

requirement is kept to a minimum. 
 
38.3 Should the Owner or anyone employed by the Owner be responsible for ill-timed 

work necessitating cutting and/or remedial work shall be valued as provided in GC 
19 Valuation and Certification of Changes in the Work and added to the Contract 
Price. 
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38.4 Cutting and remedial work shall be performed by specialists familiar with the 

materials affected and shall be performed in a manner to neither damage nor 
endanger any Work. 

 
 
GC 39  INSPECTION OF WORK 
 
39.1 The Owner and the Owner’s authorized representatives shall have access to the 

Work for inspection wherever it is in preparation or progress. The Contractor shall 
co-operate to provide reasonable facilities for such access. 

 
39.2 If special tests, inspections or approvals are required by the Contract Documents, 

the Owner’s instructions or the laws or ordinances of the place of building the 
Contractor shall give the Owner timely notice requesting inspection. Inspection by 
the Owner shall be made promptly. The Contractor shall arrange inspection by 
other authorities and shall notify the Owner of the date and time. 

 
39.3 If the Contractor covers or permits to be covered any of the Work that is subject to 

inspection or before any special tests and approvals are completed without the 
approval of the Owner, the Contractor shall uncover the Work, have the inspection 
satisfactorily completed and make good the Work at the Contractor’s own expense. 

 
39.4 Examination of any questioned Work may be ordered by the Owner. If such Work 

be found in accordance with the Contract the Owner shall pay the cost of 
examination and replacement, together with the cost of subsequent verification 
testing. If such Work be found not in accordance with the Contract through the fault 
of the Contractor, the Contractor shall pay such cost. 

 
39.5 The Contractor shall furnish promptly to the Owner all certificates and inspection 

reports relating to the Work.  
 
 
GC 40  REJECTED WORK 
 
40.1 Defective Work, whether the result of poor workmanship, use of defective products 

or damage through carelessness or other act or omission of the Contractor, and 
whether incorporated in the Work or not, which has been rejected by the Owner as 
failing to conform to the Contract Documents shall be removed promptly from the 
premises by the Contractor and replaced and/or executed promptly in accordance 
with the Contract Documents at the Contractor's expense. 

 
40.2 Other Contractor's work destroyed or damaged by such removals or replacements 

shall be made good promptly at the Contractor's expense. 
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40.3 If in the opinion of the Owner it is not expedient to correct defective work not done 
in accordance with the Contract Documents, the Owner may deduct from the 
Contract Price the difference in value between the Work as done and that called 
for by the Contract, the amount of which shall be determined in the first instance 
by the Owner.  

 
 
GC 41  SHOP DRAWINGS 
 
41.1 The term "shop drawings" means drawings, diagrams, illustrations, schedules, 

performance charts, brochures, and other data which are to be provided by the 
Contractor to illustrate details of a portion of the Work. 

 
41.2 The Contractor shall arrange for the preparation of clearly identified shop drawings 

as called for by the Contract Documents or as the Owner may reasonably request. 
 
41.3 Prior to Submission to the Owner the Contractor shall review all shop drawings. 

By this review the Contractor represents that the Contractor has determined and 
verified all field measurements, field construction criteria, materials, catalogue 
numbers and similar data or will do so and that the Contractor has checked and 
coordinated each shop drawing with the requirements of the Work and of the 
Contract Documents. The Contractor's review of each shop drawing shall be 
indicated by stamp, date and signature of a responsible person.  

 
41.4 The Contractor shall submit shop drawings to the Owner for the Owner’s review 

with reasonable promptness and in orderly sequence so as to cause no delay in 
the Work or in the Work of Other Contractors. If either the Contractor or the Owner 
so requests they shall jointly prepare a schedule fixing the dates for submission 
and return of shop drawings. Shop drawings shall be submitted in electronic format 
(PDF) or prints as the Owner may direct. At the time of submission the Contractor 
shall notify the Owner in writing of any deviations in the shop drawings from the 
requirements of the Contract Documents. 

 
41.5 The Owner will review and return shop drawings in accordance with any schedule 

agreed upon, or otherwise with reasonable promptness so as to cause no delay. 
The Owner’s review shall be for conformity to the design concept and for general 
arrangement only and such review shall not relieve the Contractor of responsibility 
for errors or omissions in the shop drawings or of responsibility for meeting all 
requirements of the Contract Documents unless a deviation on the shop drawings 
has been approved in writing by the Owner. 

 
41.6 The Contractor shall make any changes in shop drawings which the Owner may 

require consistent with the Contract Documents and resubmit unless otherwise 
directed by the Owner. When resubmitting the Contractor shall notify the Owner in 
writing of any revisions other than those requested by the Owner.  
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GC 42  SAMPLES 
 
42.1 The Contractor shall submit for the Owner’s approval such standard 

manufacturers' samples as the Owner may reasonably require. Samples shall be 
labelled as to origin and intended use in the Work and shall conform to the 
requirements of the Contract Documents. 

 
42.2 The Contractor shall provide samples of special products, assemblies, or 

components when so specified. The cost of such samples not specified shall be 
authorized as an addition to the Contract Price as provided in GC 18 - Changes in 
the Work. 

 
 
GC 43  TESTS AND MIX DESIGNS 
 
43.1 The Contractor shall furnish to the Owner test results and mix designs as may be 

requested. The testing company must first be approved by the Owner. 
 
43.2 The cost of tests and mix designs beyond those called for in the Contract 

Documents or beyond those required by laws, ordinances, rules and regulations 
relating to the work and the preservation of public health, shall be authorized as 
an addition to the Contract Price as provided in GC 18 - Changes in the Work. 

 
 
GC 44  LABOUR 
 
44.1 In carrying out the Contractor’s duties under this contract, the Contractor shall 

comply with all Provincial and Federal legislation respecting labour and the 
employment of labour, where applicable, including the labour standards code and 
shall not operate in conflict with the Human Rights legislation. In the employment 
of labour, preference should be given to persons normally resident in 
Newfoundland and Labrador. 

 
44.2 The Contractor and Subcontractors shall maintain and keep available for 

inspection by the Owner, a record of the names and addresses of all workers 
employed on the Project. 

 
44.3 All Work shall be done by workers skilled in their various trades. 
 
44.4 There shall be no discrimination in the selection of workers for employment on the 

project in respect of gender, race, religious views or political affiliation. 
 
44.5 The Contractor shall pay fair wages and shall pay rates of wages and allowances 

to the various classes of labour not less favourable than those prevailing in the 
area where the Work is being performed. 
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44.6 The Contractor shall ensure that all employees (including owners, management, 

and subcontracted employees) are aware that workplace violence and harassment 
will not be tolerated. Allegations of workplace violence and harassment 
perpetrated against employees of the Department of Transportation and 
Infrastructure will be investigated and addressed as per the Department of 
Transportation and Infrastructure’s Workplace Violence and Harassment 
Prevention Program, and may result in correction actions aimed at individuals or 
the Contractor. The Contractor hereby agrees to be bound by the Department of 
Transportation and Infrastructure’s Workplace Violence and Harassment 
Prevention Program and shall cooperate fully in any resulting investigations and 
shall ensure compliance with any subsequent corrective actions. 

 
 
GC 45  TIME OF ESSENCE 
 
45.1 Time is of the essence of the Contract.  
 
 
GC 46  ASSESSMENT AND DAMAGES FOR LATE COMPLETION 
 
46.1 For purposes of this General Condition 
  

a) The Work shall be deemed to be completed on the date that a Certificate of 
Substantial Performance referred to in GC 21.6 is issued, and 

b) "Period of delay" means the number of days commencing on the day fixed 
by the Articles of Agreement for completion of the Work and ending on the 
day immediately preceding the day on which the Work is completed but 
does not include any day in which, in the opinion of the Owner, completion 
of the Work was delayed for reasons beyond the control of the Contractor. 

 
46.2 If the Contractor does not complete the Work by the day fixed for its completion by 

the Articles of Agreement but completes it thereafter, the contractor shall pay the 
Owner an amount equal to the aggregate of 

 
a) all salaries, wages and travelling expenses incurred by the Owner in respect 

of persons overseeing the performance of the Work during the period of 
delay, and 

b) all other expenses and damages incurred or sustained by the Owner during 
the period of delay as a result of the Work not being completed by the day 
fixed for its completion. 

 
46.3 Substantial Performance of part of the work shall not relieve the Contractor of their 

liabilities under this clause. 
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GC 47  CERTIFICATE OF RECOGNITION FOR CONTRACTS 
 
47.1 The Contractor shall, at the time of bid submission, submit a Letter of Good 

Standing stating Certificate of Recognition (COR) certified from the Newfoundland 
and Labrador Construction Safety Association (NLCSA), or equivalent. The Letter 
of Good Standing stating COR Certified must be valid at the Submission Deadline 
(Closing Date). 

 
47.2 At any time during the term of the Contract, when requested by the Owner, the 

Contractor shall provide such evidence of compliance by any or all of their 
Subcontractors. 
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SGC 1.0 - LIQUID ASPHALT COST ADJUSTMENT 

(a) Adjustments will be made to progress estimates to compensate for
changes in liquid asphalt prices at time of tender and prices in effect
during construction. Increases or decreases in excess of 5% of the
Benchmark Tender Price will be paid or deducted accordingly. The
governing price will be the average price quoted by local suppliers on the
20th of each month for the Holyrood and Come by Chance Terminals.
This adjustment will include any changes in taxes outlined in GC 22.2.

(b) The benchmark price shall be the most recent price published on
Municipal Infrastructure’s website, under MI Liquid Asphalt and Petroleum
Cost Adjustment at time of tender close. The adjustments shall be
computed based on changes in the average monthly price in excess of or
less than this benchmark at time of production. The Owner shall then
calculate the adjustment to be stated in the Monthly Progress Estimates.

(c) The liquid asphalt cost adjustment shall be calculated using the quantity of
the item added to the progress estimate since the last estimate. In cases
where liquid asphalt is included in the price of Asphalt Concrete, the liquid
asphalt quantity will be determined using the mix design.

SGC 2.0 - FEDERAL/PROVINICAL FUNDED PROJECTS 

For Federal/Provincial funded projects the following should apply: 

(a) No former Federal public office holder who is not in compliance with the
post-employee code for public office holders shall be permitted to benefit
on this project.

(b) No member of the House of Commons or Senate of Canada or the House
of Assembly of Newfoundland & Labrador shall be permitted to benefit on
this project.

(c) His Majesty the King in right of Canada shall be added as an additional
named insured in GC 26 and GC 27.

SGC 3.0 - PETROLEUM PRODUCTS COST ADJUSTMENT 

Adjustment will be made to progress estimates to compensate for changes in fuel 
prices at time of tender closing and prices in effect during construction. Increases 
or decreases in excess of 10% of the Benchmark Tender Price will be paid or 
deducted accordingly. The governing price will be the most recent price, for the 
zone in which the majority of the contract is being carried out, established by the 
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Petroleum Products Pricing Commissioner at time of tender close. This 
adjustment will include any changes in taxes outlined in GC 22.2. 
 
The adjustment for fuel cost variation shall apply only to those items given in the 
accompanying list. For other tender items, there will be no fuel cost adjustments. 
 
The benchmark price shall be the price established by the Petroleum Products 
Pricing Commissioner at time of tender. The adjustments shall be computed 
based on changes in the monthly price in excess of or less than this benchmark 
at time of production. The Owner’s Representative shall then calculate the 
adjustment to be stated in the Monthly Progress Estimate. 
 
For the contract items included in the accompanying list, the fuel cost adjustment 
shall be calculated using the quantity of the item added to the progress estimate 
since the last estimate.  
 
The fuel cost adjustment shall be credited to, or debited from, the progress 
estimate depending on whether the prices during construction are higher than, or 
less than, the benchmark at time of tender closing. 
 

a) Mass Excavation Common Material shall include: site work and 
grading; excavation, trenching and backfilling; and roadway 
excavation, embankment and compaction. 
 

(b)  Mass Excavation Solid Rock shall also include: Ditching Solid 
Rock; Quarried Rock; Rock Fill in Place including Armour Stone; 
and Excavation for Foundation Solid Rock. 

 
(c)  If the granular material or asphalt aggregate is produced from a 

rock quarry source, an additional 1.0 L/t of clear diesel fuel will be 
added to the quantity shown in the table. 
 

 NOMINAL FUEL CONSUMPTION RATE 
(litres) 

Contract Item Clear Diesel 
Fuel 

Furnace 
Oil 

Marked 
Diesel Fuel 

Mass Excavation Common & 
Imported Common 2.0 L/m3 N/A N/A 

Mass Excavation Solid Rock 4.0 L/m3 N/A N/A 
Trench Excavation: Common 
Material 5.0 L/m3 N/A N/A 

Trench Excavation: Rock 10.0 L/m3 N/A N/A 
Granular Material 1.0 L/t N/A 1.0L/t 
Asphaltic, Base Surface & 
Levelling Courses 1.0 L/t 11.0L/t 2.0L/t 
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NOMINAL FUEL CONSUMPTION RATE 
(litres) 

Armour Stone Excavation 4.0 L/m3 N/A N/A 

SGC 4.0 CERTIFICATE FOR PAYMENT 

In reference to GC 21, the sixty (60) day interest free period for payments starts 
the day after a mutually acceptable application for payment has been submitted 
by the Contractor. 

SGC 5.0 - PROJECT DURATION 

A Working Day shall be defined as ten (10) hours. 

The estimated contract value must include cost of materials supplied under 
separate contracts. 

The table below is a guide for determining Working Hours for Water and 
Wastewater projects only. The Owner reserves the right to alter the schedule to 
meet their needs. 

For other project types, this table may or may not be referenced. 

The Owner will base the allowable number of Working Days to substantially 
perform the project by the following table or an interpolation thereof: 

Estimated Contract 
Value 

Working Hours (Days) 
(for Substantial Performance) 

0 to 150,000 220 (22) 
500,000 450 (45) 

1,000,000 740 (74) 
1,500,000 940 (94) 
2,000,000 1120 (112) 
2,500,000 1220 (122) 
3,000,000 1350 (135) 
3,500,000 1480 (148) 
4,000,000 1570 (157) 

Should the final tender value differ from the estimate, there will be no 
allowance to change the working hours. 

SGC 6.0 – Builder’s Risk Insurance 
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In reference to GC 27, Builder’s Risk insurance is only required where a structure 
(i.e. building) is being newly constructed or renovated. The requirement for 
Builder’s Risk insurance is outlined in the Insurance Form. 
 
The value of the coverage for the Builder’s Risk Insurance is the total value of the 
completed structure, including materials. 
 
SGC 7.0 – As-Builts 
 
In reference to GC 1.13 Substantial Performance, GC 21 Certificates and 
Payments, and Section 01720, the recording of the as-built conditions are 
required to be submitted for review prior to the issuance of the Substantial 
Performance Certificate. This forms part of the requirement to be deemed 
substantially performed. 
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GENERAL PROJECT DESCRIPTION  
.1 This contract generally consists of but is not limited to the supply of all labour, plant and materials 

necessary to complete upgrading and paving of Part A - Memorial Drive East from Cooper Boulevard to Old 
Navy Road, Part B – resurfacing of Airport Boulevard from Memorial Drive to the entrance of 120 Airport 
Boulevard & Part C - resurfacing of Rowsell Boulevard from Intersection of Russell Street to 90 Rowsell 
Boulevard. Complete street upgrading/resurfacing in various locations throughout town 

 .2           The site of work is at Gander, Newfoundland. 

 

1. SCOPE OF WORK  

.1 Part A - Upgrade a section of Memorial Drive East for a distance measuring approximately 300 metres. 
Work consists of removal and replacement of a culvert, ditching, clearing and mass excavation, supply and 
place rock base and granular subgrade material, and asphalt for street widening and reinstatement. 

.2 Part B -Mill and pave a section of Airport Boulevard between Memorial drive and 120 Airport Boulevard. 
Associated work including but not limited to MH/CB frame and cover/grate adjust to grade.  

.2 Part C - Mill and pave a section of Rowsell Boulevard between Russell Street and 90 Rowsell Boulevard. 
Associated work including but not limited to MH/CB frame and cover/grate adjust to grade. 

2. DISPOSAL SITE 

.1 The contractor is responsible for: 

  .1 The trucking and disposal of all excess waste materials removed from the site to an approved site 
provided by the contractor. 

  .2 Asphalt shall be loaded in trucks separate from other materials and delivered to an approved site 
provided by the contractor. 

  .3 The owner may wish to retain milled asphalt. If determined at the time of the work the contractor 
shall truck to a site a determined by the on-site engineer and shall be dumped in a manner for easy 
grading by others. The location selected will be within 7.0km of the construction site. If the town is 
unable to accept this material, it shall be deemed as excess waste material. 

  .4 Any cost for this item is to be included in unit prices for applicable items in the Schedule of 
Quantities and Prices. 

3. COLD PLANING ( Milling ) 

.1 Cold milling shall be completed using equipment and methods as indicated in the specifications. 

.2 In addition to the areas specifically identified on the plan, the on-site engineer may indicate areas that 
require cold milling. In general, the high points between the tire ruts in the high traffic lanes will be milled 
to reduce the amount of levelling course asphalt required as well as reduce the overall elevation of the 
road. 
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4. ASPHALT PAVING 

.1 Surface course asphalt shall include an anti-stripping agent. 

.2 Patching for road work shall include 50 mm of base course asphalt.  Granular Base materials shall be paid by 
the Tonne and quantities are included in the unit price table. 

.3 Asphalt cutting is included in the cost for asphalt removal as per section 2574 subsection 3.2.1 of the 
Municipal Water Sewer and Roads Master Construction Specification and will not be paid as a separate 
item. 

.4 Prior to the placement of any surface course asphalt on any asphalt other than new, the entire area shall be 
swept using an approved vacuum sweeper truck which applies water ahead of the brooms. Sweeping shall 
be repeated until the surface is clear of all fines and the on-site representative approves the area ready for 
the application of the Tac-Coat. 

5. MANHOLE AND CATCHBASIN FRAME AND COVER/GRATE 

 .1  All catch basins and manholes to have a minimum of one 50 mm thick grade rings to be used to adjust the 
frame and cover/grate to the required grade.  If the manhole/catch basin is located in the driving area, in 
addition to the concrete grade rings a minimum 25 mm thick HDPE ring must be placed directly beneath the 
frame and cover/grate.  These HDPE grade rings are to be tapered to suit the profile of the slope of road. 

 .2 The finished elevation of all catch basin frames and grates to be 25 mm below the adjacent asphalt grade.  
Asphalt shall be tapered to the frame for a distance of 1.5 meters. 

6. SCHEDULING OF WORK 

Due to the high volume of traffic on these sections of roadway, extra precautions will have to be in place to ensure 
traffic flows operate with minimal disruption and businesses, schools can have continued access without 
interruption during their normal operating hours. This may involve scheduling of work in specific areas either earlier 
or later in the day and on Sunday. 

Work must be coordinated so that both sides of the road, within a 60m distance, are not simultaneously disrupted. 
At the end of the working day the road must be useable in both directions. 

Due to local conditions the contractor may be required to initiate a road closure. Any required or requested closure 
by the contractor shall be submitted in writing in the form of a schedule to the Consultant. Such request shall be 
made at least one week in advance of the requested closure. The contractor shall adhere to approved schedule and 
provide notice to affected parties. Refer to the appropriate sections in the Master Specifications. 

7. READY MIXED CONCRETE 

Contractors are advised that the Town of Gander will only accept ”Cast-in Place” concrete which has been produced 
by a facility that supplies Ready Mixed Concrete. Volumetric mixing trucks, commonly referred to as on site 
concrete, will not be permitted to supply concrete for municipal infrastructure work. 

 

 



Town of Gander 
 Supplementary Specifications Infrastructure Upgrading 2024 Contract #2 Street Resurfacing/Upgrades 

Page 3 of 3 
 

8. DUST CONTROL 

 The contractor shall be responsible for dust control on the entire job site. Work area to be maintained in a manner 
to reduce the amount of dust being created causing a nuisance to areas residents and motorists. The contractor shall 
sweep asphalt surfaces on a daily basis as a minimum or more frequently as directed by the owner’s on-site 
representative. Any cost associated with sweeping or the application of water only is to be included in the unit costs 
of the schedule of quantities and prices.  

  
9. CONTRACT DOCUMENTATION 

Within fourteen (14) days after notification, in writing, of acceptance of the tender, the contractor shall supply to 
the Owner the following documentation 

.1  Performance Bond 

.2  Labour Materials Payment Bond 

.3  Copy of Insurance Certificate 

.4  Copy of COR Certification 

.5  Certificate of Clearance from WorkplaceNL 

.6  Completed Contractor Health and Safety Questionnaire 

.7  Completed Contractor Orientation Acknowledgement Form 

.8  Completed Pre-work Hazard Assessment 

.9  Completed Work Schedule indicating specific start and end dates for individual milestones of major 
portions of the work. 

Upon receipt of all required documentation, contract documents will be prepared and sent to the 
contractor for signing. 

 



Work Schedule 

Contractor: ______________________________________________________   Completed by: __________________ 

Project Name: ____________________________________________________ Date: _______________________ 

MAE Project Number:   _____________________________________________ 

Project Duration from Notification of Award: ___________________________ 

May June July Aug 

Item 
No. Task Description 

3-
9 

10-
16 

17-
23 

24-
30 

31-
6 

7-
13 

14-
20 

21-
27 

28-
4 

5-
11 

12-
18 

29-
25 

26-
1 

2-
8 

9-
15 

16-
22 

23-
29 Comments 

1 Mobilization 

2 Storm Sewer Construction 

3 Water Line Construction 

4 Sanitary Sewer Construction 

5 Ditching 

6 Concrete Curb/Sidewalk 

7 Road Sub Grade 

8 Granular Base 

9 Asphalt Patching 

10 Asphalt Base & Surface 

11 Landscaping 

12 Site Cleanup 

13 Demobilization 
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DESCRIPTION & LOCATION OF WORK

PROJECT NO: AWARD DATE: VALUE: 

INSURER: 

INSURER ADDRESS: 

BROKER: 

BROKER ADDRESS: 

INSURED NAME OF CONTRACTOR: 

CONTRACTOR ADDRESS: 

ADDITIONAL INSURED (Excluding Automobile Liability Policy) 
✓ The OWNER:
✓ “His Majesty the King in Right of the Province of NL as represented by the Minister of Transportation & Infrastructure. Dept. of
Transportation & Infrastructure, P.O. Box 8700, St. John’s, NL., A1B 4J6, Attn: Tendering & Contracts
✓ The Occupant/Operator of the Property:
✓ Owner’s Representative of the OWNER (excluding professional liabilities)

ADDITIONAL INSURED FOR FEDERAL FUNDED PROJECTS (where applicable) 

☐ His Majesty the King in Right of Canada

This document certifies that the following policies of insurance and indicated coverage are at present in force subject to the 
terms, conditions and exclusions as contained therein covering the operations of the insured in connection with the above noted 
contract made between the named insured and the Owner. 

POLICY TYPE 
POLICY 

NUMBER 
INCEPTION 

DATE 
EXPIRY DATE 

Y/M/D 
LIMITS OF 
LIABILITY 

1.1  COMMERCIAL GENERAL LIABILITY or 

1.2  WRAP-UP LIABILITY (Including where indicated) 
A. BLASTING
B. PILE DRIVING OR CAISSON WORK
C. REMOVAL OR WEAKENING OF SUPPORT

$5,000,000 
Minimum 

2A.  BUILDERS' RISK "BROAD FORM" or 

2B.  INSTALLATION FLOATER "BROAD FORM" or 

2C.  PIERS, WHARVES, & DOCKS RIDER 

100% Contract 
Value of 

structure if 
Exceeds 
$25,000 

3. AUTOMOBILE LIABILITY INSURANCE
$2,000,000 
Minimum 

4. AIRCRAFT AND/OR WATERCRAFT
WATERCRAFT LIABILITY (IF APPLICABLE)

Not 
required 

$2,000,000 
Minimum 

5. AIRPORT CONTRACTOR LIABILITY
Not 

required 
$5,000,000.00 

Minimum 

6. ENVIRONMENTAL IMPAIRMENT LIABILITY
$2,000,000.00 

Minimum 

The Insurer agrees to notify the Owner and His Majesty, as defined above, in writing, thirty (30) days prior to cancellation, 
termination or material change of any policy. 

NAME OF INSURER'S OFFICER or 
AUTHORIZED REPRESENTATIVE : 

SIGNATURE: Date: 

Tel.: 

Email: 

Issuance of this certificate shall not limit or restrict the right of the Owner to request at any time duplicate certified copies of said 
insurance policies. 



TOWN OF GANDER
Department of Engineering

100 Elizabeth Drive, Gander, NL  A1V 1G7

Town of Gander Tender #:

OC-24-08

INFRASTRUCTURE UPGRADING 2024
CONTRACT #2

STREET RESURFACING
24-302

PLEASE NOTE: THESE PROJECT DOCUMENTS HAVE BEEN PREPARED FOR USE WITH, AND REQUIRE BEING READ IN CONJUNCTION WITH THE 
STANDARD SPECIFICATION FOR MUNICIPAL SERVICES  AS PUBLISHED BY THE PROVINCE OF  NEWFOUNDLAND & LABRADOR, 
DEPARTMENT OF MUNICIPAL AFFAIRS AND ENVIRONMENT
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